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Wallace Creek
Design Build Contract
MCB Camp Lejeune, NC

See Section 00800 for Proposal Requirements

All Bid inquaries must be submitted no later than 10 days prior to receipt of proposals, 22 February 2008.

Receipt of proposals is 04 March 2008 at 2:00 PM EST (1400).

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
15-Sep-2008

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED
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SOLICITATION

X

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________1095 calendar days after receiving

aw ard, notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:
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shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.
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(Construction, Alteration, or Repair)
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IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
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NAVFAC  MID ATLANTIC
ROICC CAMP LEJEUNE
1005 MICHAEL ROAD
ROOM 20
CAMP LEJEUNE NC 28547-2521

20B. SIGNATURE

(REV. 4-85)CK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
55RE2

FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)
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SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$181,882,000.00 See Schedule
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20C. OFFER DATE
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representations, certif ications, and specif ications or incorporated by  ref er-
ence in or attached to this contract. REF: Proposal date 22 August 2008
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Section 00010 - Solicitation Contract Form 
 
DESCRIPTION OF WORK 
This is a Design/Build to provide the design and construction of three FY 07 projects and three FY 08 projects, 
consisting of 20 new structures comprising nearly 570,000 square feet.  These projects will construct the necessary 
administrative headquarters, operational, maintenance and mission support, training and housing facilities to support 
the 3000 +/- Marines to be stationed at Wallace Creek.  These projects will also construct the necessary supporting 
facilities including demolition and site clearing, pavements and other sit improvements, grading and drainage, and 
utilities necessary to support the mission.  Upgrade of local utilities includes potable water, sanitary sewer, natural 
gas, electrical power and telecommunications. 
 
The projects will be located on an undeveloped parcel of land at Hadnot Point also known as Wallace Creek.  This 
project will include extensive site preparation and development as the projects are intermingled and will share 
common utility infrastructure that does not currently exist. 
 
The facilities will be arranged in such a manner that each battalion/company headquarters is located in proximity to 
the barracks that will house the Marines assigned thereto.  The Master Plan provides for up to four battalion 
elements, arranged around a central operational, maintenance compound with Motor Transportation, Electronics and 
Communication Maintenance facilities, and armories.  ISMTs and Supply warehouses are also configured centrally 
to serve the entire Regiment.  The Regimental Headquarters is nearby in the center of the complex but not adjacent 
to the Battalion Headquarters.  A Dining Facility and Medical/Dental Facility are to be located centrally and 
conveniently to other patrons outside of the regimental compound.  New facilities and pavement areas are 
configured in conformance with standoffs under current AT/FP criteria. 
 
The contractor shall provide all labor, supervision, engineering, materials, equipment, tools, parts, supplies, and 
transportation to perform all of the services described in the plans and specifications. 
 
Utilities include LP gas to support heating requirements at new facilities using LP gas-fired boilers.  A natural gas 
high pressure regulator, distribution piping, and individual building meters will be installed by contract between 
Camp Lejeune and Piedmont Natural Gas pending fee estimates and negotiations.  Air-conditioning shall be 
accomplished by air-cooled chilled water or DX systems. 
 
Potable water shall be obtained from the local water authority and is available in adequate supply at McHugh Blvd 
and at Birch Street and the installations main entrance.  Water shall be fed to the existing 250,000-gallon elevated 
water tank at Stone Bay.  Water for fire suppression shall be distributed from fire hydrants and to sprinkler systems 
inside of buildings.  A water storage tank will be required to help with fire main demand.  Fire pumps shall be 
included around the site to upgrade flow and pressure due to building height or fire flow demand. 
 
Sanitary sewer work shall include connecting a new pump station that is being provided under separate contract. 
 
Electrical power shall be provided by an overhead primary power system to the area at 12,470 volts, including new 
switches and transformers.  The overhead power system shall allow for the additional load associated with future 
North Wallace Creek facilities.  Power supplies serving all buildings will be provided via primary power poles, with 
local risers to pad mounted transformers for each facility, located near the buildings. 
 
Telecommunications shall be provided by a new ductbank and manhole system, emanating from a new Telecom 
Switch building.  Provide links from the existing SONET ring network at Holcomb Boulevard and also from the 
Network Operations Center (NOC) at Building 24, to the new Telecom Switch Building.  The inside plant telephone 
and data system for this project will include a Category 5e premise cabling system in accordance with NMCI and 
USCG standards.  Cabling will include all backbone and horizontal wiring as required. 
 
  
 
 
 



CLARIFICATIONS 
Amendment 0004 Clarifications: 
 
1. The Wallace Creek RFP plans show 228 seats and 244 seats in the dining halls, which indicates that a large 
percentage of the 3,000 Marines will eat their meals either through the fast food area or at another facility or 
location.  Is this correct? 
 
RESPONSE: No.  Meals are prepared and served over a 2- to 3-hour period of time so that Marines should be 
able to find a seat at any meal served.  Assuming a 20- to 30-minute cycle for a Marine to enter, eat and exit, the 
Mess Hall seating capacity is adequate to feed over 2,800 Marines for any given meal.  That said, many Marines 
may opt to eat fast food, and many will use the take-out service.  Others will eat at alternative locations.  The actual 
meal quantity prepared and served varies depending on a variety of factors – day of the week, time of year, 
deployment cycles, to name a few.  The majority of personnel at Wallace Creek will be younger infantry Marines 
taking advantage of the enlisted meal plan offered at the Mess Hall. 
 
2. Per Amendment/Modification No. 003, the project budget is stated as $174,490,000.  Is this amount the 
budget for the Base Bid Item No. 1 only or does it include the six Bid Items 2 through 7 Options?  If not what are 
the budgets for Bid Items 2 through 7 Options? 
 
RESPONSE: The figure of $174,490,000 is the budget for the total project, i.e., Base Bid and primary options.  
This figure does not include budget for collateral equipment price options.  The collateral equipment price options 
are separately-funded (non-MCON appropriations); and the Government-furnished budget amounts for these items 
are in addition to the figure above. 
 
3. Clarification Response #2 of Amendment/Modification 0003 states that the Bid Guarantee Clause 52.228-1 
is incorporated by reference on page 14 of 42 of the base solicitation that was understood.  However, if you refer to 
the clause item (c) states “The amount of bid guarantee shall be ___ percent of the bid price or $___, whichever is 
less.”  Please provide the missing information. 
 
RESPONSE: The Bid Guarantee shall be 20% of the bid price.  Clause has been changed to full text and 
amended. 
 
4. Please clarify CCTV Equipment requirements as the RFP seems to be conflicting.  ESR section C10 page 
1, 6. Engineering Systems Requirements under Security Requirements states that “It is not a requirement to design 
and provide a CCTV system under this contract; however the Contractor shall construct the necessary power and 
empty conduit for control wiring and devices to be installed by others.”  ESR Section D50 page 12 D503005, last 
paragraph states Provide interior cameras to observe all vestibule area and corridor “T” sections.  Provide pan/tilt 
CCTV cameras to observe SCIF corridor “T” sections.  Provide exterior pan/tilt CCTV cameras (c/motion 
detectors) to observe access doors, building corners and walkways to parking.  Please clarify what the scope of 
work is required by the contractor as it pertains to CCTV. 
 
RESPONSE: CCTV Equipment (cameras, monitors, cabling) and computer-operated intrusion detection 
systems (IDS, including motion sensors, switches, computers, software) cannot be procured with MCON funds, as 
this type of equipment is considered collateral equipment.  Traditionally, SPAWARSYSCOM has provided these 
components and systems to the Marine Corps at Armories and SCIFs.  The Contractor is required to provide access 
control systems for the Armory, SCIF, vault, BEQ room modules, Telecom Rooms, and other designated spaces as 
part of the primary construction.  The Contractor is required to provide power (115V single phase) for all CCTV 
and IDS devices and empty conduit backbone for all signal cabling.  This requires SPAWARSYSCOM to 
coordinate with the Contractor on design and layout of the security devices.  This is routine practice and has been 
administered successfully on past design-build projects. 
 
5. Are dimming systems required for each seating area in Mess Hall “D”, they are not specifically called for 
in this RFP however they have been required on previous Mess Halls. 
 



RESPONSE: Dimming systems are not required, per se, by the RFP for Mess Hall Facility ‘D’.  Appropriate 
light levels shall be provided, including daylighting, and Proposers should consider multi-level lighting for the Mess 
Hall as a sustainable design feature.  Dimming for the dining area lighting is often the easiest way to accomplish this 
goal. 
 
6. The response to item 47 in Amendment 0002 indicates that NAVFAC is investigating how to provide static 
and residual pressure information from the hydrant flow tests.  Please provide this information.  The proposed water 
system cannot be analyzed without knowing the available flows and pressures to the site.  The new water tank will 
need to take into account the flow available from the existing system. 
 
RESPONSE: This information is not currently available; although, refer to Page 15 of 33 in the Water System 
Study (Part 6 Attachment No. 9) for useful data.  Proposers shall base their proposals on providing a new water 
tower as required by the RFP, the Water System Study attachment.   
 
7. The response to item 50 in Amendment 0002 indicates that the new storage tank shall not exceed the height 
of the nearest two existing tanks.  Please provide the low water and full tank elevations for each tank. 
 
RESPONSE: Note that the “Steady State Analysis Tank Report” of the Water System Study indicates an 
elevation range for the water tower (Max 161.5', Min 126.5', and initial HGL set at 161.5' (full tank), and modeling 
of the water system is based on these figures. This information is found on Page 23 of 33 in the report. 
 
8. Part Three – Project Program, Section 3 – Site Analysis Part 3.3 – Site Development Requirements:  Please 
confirm that the Tactical Vehicle Parking does not require curb and gutter. 
 
RESPONSE: There is no requirement, per se, stated in the RFP for curb and gutter at the Tactical Vehicle 
Parking areas.  The requirement stated in Section 3.3 of the Project Program applies to POV parking and roadways 
only, as an Anti-Terrorism/Force Protection measure.  Tactical vehicles are located within a secured area not subject 
to the AT/FP requirement. 
 
9. Part Three – Project Program, Section 3 – Site Analysis, Part 3.3 – Site Development Requirements:  
Please indicate minimum and maximum allowable distances that the perimeter fencing surrounding the Tactical 
Vehicle Parking is to be from the road back of curb and tactical vehicle parking area. 
 
RESPONSE: The fence must be at minimum of 20 feet clear on the secure (tactical vehicle) side and 30 feet 
clear on the non-secure, public side.  Roadway may encroach on these clear zones as long as no parking signs are 
posted.  The intent of the RFP is to provide the approximate layout and quantity of fencing indicated on the RFP site 
plan diagrams. 
 
10. Section 00800 – Special Contract Requirements:  Page 34, Factor 6 – Technical Approach, No. 2 Basis of 
Evaluation, “The offeror shall submit with their proposal Attachment F which indicates the Governments 
programmed (maximum) and minimum allowable square footage.”  Attachment F does not appear to have been 
included in the RFP documents.  Is this attachment required?  If so, please provide. 
 
RESPONSE: Attachment F was removed from the RFP. 
 
11. Section Z10 – General performance Technical Specification, references UFC 3-600-01, Fire Protection 
Engineering for Facilities as a requirement for the project.  UFC 3-600-01, Chapter 2-10.1 – All-Weather Ground 
Access, requires one all-weather access be provided within 33’ of the building.  Furthermore, Chapter 2-10.4 – 
Aerial Apparatus Access of UFC 3-600-01 indicates that facilities that are four stories or more in height must be 
provided with two all-weather ground accesses within 33’ of the building.  Additionally, UFC 3-600-01 Chapter, 2-
10.3 – Vehicle Access indicates that fire lane dimensions and turnarounds must comply with NFPA 1, Uniform Fire 
Code.  NFPA 1, Chapter 18 – Fire Department Access and Water Supply, paragraph 18.2.3.2.2 indicates that fire 
department access roads shall be provided such that any portion of the facility is located not more than 150 ft from a 
fire department access road.  Paragraph 18.2.3.2.2.1 states that when buildings are protected with an approved 



automatic sprinkler system, the distance indicated in paragraph 18.2.3.2.2 shall be permitted to be increased to 450 
ft.  
 
The site plan provided in the RFP does not meet these all-weather ground access requirements.  Has the Authority 
having Jurisdiction approved the site as is or will the site plan need to be modified to meet these emergency vehicle 
access requirements?  Additionally, what is the minimum width allowed for all-weather fire department access 
roads? 
 
RESPONSE: Minor adjustment of the site plan may be necessary and appropriate to permit fire vehicle access 
around the BEQs.  It does not appear that significant adjustment will be required, particularly in light of the 
amended ground floor plan of the 4-story BEQs. 
 
12. Site Analysis, Part 3.3 Site Development Requirements, New Work paragraph indicates that the contractor 
is to provide approximately 1,525 POV parking spaces.  The site plan in the RFP provides approximately 1,436 
parking spaces.  Please clarify the required number of parking spaces for Phases A & B. 
 
RESPONSE: The exact number between Phases A&B will be determined by the D-B Contractor, with favor 
being shown toward providing as much POV parking as practical being completed in Phase A.  The exact number 
of POV spaces completed in Phase A will also depend on whether Options for BEQs B3 and/or B4 are awarded – 
clearly, the intent is provide proportionally-appropriate number of POV spaces with more BEQ rooms awarded.  
The Contractor will be expected to provide all 1,525 POV spaces, and must provide for any additional POVs not 
shown on the RFP plan in its site development. 
 
13. Site Analysis, Part 3.3 Site Development Requirements, New Work paragraph indicates motorcycle 
parking shall be provided.  Please provide the required number of motorcycle parking spaces.  Also provide the 
dimensions of the typical motorcycle parking space. 
 
RESPONSE: The motorcycle parking requirement is in addition to the 1,525 POV parking space requirement 
described in the RFP and discussed under Item #2 above.  A motorcycle parking space should be approximately 5 
feet wide by 10 feet in depth, and should be concrete paved to resist kickstands “chewing asphalt.”  The number of 
motorcycle spaces will be left to the D-B Contractor to determine based on available site surface.  Guidance on the 
recommended number of spaces is a minimum of 15 spaces per BEQ, 10 per HQ facility, 5 spaces at the Mess Hall, 
and a total of 25 spaces at the Motor T/Electronic Comm Maintenance Compound (full build-out).  Technical 
Proposals which indicate motorcycle parking will be viewed more favorably than those which do not.  Proposers 
can cite number of Motorcycle parking spaces as a value-added component in their technical proposals. 
 
14. In accordance with the UFC 4-721-10 / Navy Marine Corps Bachelor Housing, Section 9-28 Acoustics; 
floor and ceiling assemblies should be at least STC 55 and have an impact isolation class of at least (IIC) 60.  
Section 6-13 of the UFC goes on to state that designs should; Specify doors, frames and hardware to meet sound 
separation.  This requirement has significant cost and design implications and cannot be met with simple painted 
concrete floor-ceiling systems or with sprayed-on acoustical material and requires special-order doors and hardware.  
Will this requirement be enforced for this solicitation? 
 
RESPONSE: Yes.  Note that this requirement does not demand provision of a door STC-rated to 55 – only a 
door enabling the overall wall rating of STC 55 to be maintained.  In the past, the Base has accepted solid core steel 
doors and steel frames with appropriate fire resistance rating and acoustical gasketing and door bottoms adequate to 
meet this requirement.  The floors may achieve the desired IIC 60 by a variety of measures – including provision of 
a furred or suspended ceiling below the primary floor structure. 
 
15. The UFC manual for fire protection 3-600-01 references DLA.  We are not familiar with this acronym, can 
you please clarify. 
 
RESPONSE: DLA refers to the Defense Logistics Agency, which sets forth standards for its depot facilities and 
other installations under its jurisdiction.  The acronym appears to be used only in the context of addressing potential 
conflicts in criteria with UFC 3-600-01.  DLA criteria have no relevance or bearing on this project. 



16. In buildings “J1 and J2 Supply Facilities” the facility requirement indicates that there are storage and 
shelving systems inside the facility.  The UFC fire protection manual on storage facilities references in rack 
sprinklers.  Are we to provide in rack sprinklers in this facility and if so how much and at what density.  What will 
be stored in this facility?  If the in rack sprinklers are not required are we to consider this facility an Ordinary 
Hazard Group 2 occupancy? 
 
RESPONSE: The following information is published in the Water System Study (Part Six Attachments, No. 9) 
for under the “Wallace Creek Fire Protection Demands:” 
 

Supply Warehouse (Use Group ‘S-1,’ Storage): 
Classification:  Ordinary Group II, Rack Storage Class IV, encapsulate commodities up to height of 15 

ft* 
Water Demand:  0.28 gpm per square foot 
Fire Area:   3,000 SF 
Water Flow:   Demand X Area X Overage = 1,008gpm 
Hose Stream:  500 gpm 
Total Flow:   Flow + Hose Stream = 1,508 gpm @ 65 psi 
* Using a high temperature rated sprinklers, storage heights of up to 20 feet may be  
provided with lower water supply requirements. 

 
There is no requirement stated in the RFP to provide in-rack sprinklers; however, it is required to provide high 
temperature-rated sprinkler heads in order to achieve the desired 20 feet of storage height with stated water 
requirements. 
 
17. Section 0800, Factor 6, Basis of Evaluation says “The Offeror shall submit with their proposal Attachment 
F, which indicates the governments programmed (maximum) and minimum allowable square footage”.  However, 
there is no Attachment F.  There is an Attachment B, which was deleted by a subsequent amendment.  Please clarify 
what if anything proposers are to submit in this regard. 
 
RESPONSE: Attachment F was a misprint, Attachment B was deleted.  Factor 6 Basis of Evaluation has been 
corrected. 
 
18. Clarification No. 3 of the Summary of Changes in Amendment No. 3 refers to the Bid Guarantee Clause 
52.228-1.  However, Bid Guarantee Clause 52.228-1 does not indicate a percentage of the contract amount or total 
amount for the bid Guarantee.  What is the percentage of the contract amount or total amount required for the Bid 
Guarantee? 
 
RESPONSE: The Bid Guarantee shall be 20% of the bid price.  Clause has been changed to full text and 
amended. 
 
19.   The Project Program does not conclusively state the depth of the cable vault within the Telephone 
Exchange Building. Under Facility Requirements, page 4.1 – 21 & 22, listed under “other”, it calls for a Cable 
Vault Height of 7ft-6in. The Space Tabulations section, page 4.2-18, only notes that the Cable Vault is 900 SF, but 
does not list the ceiling height. Section 4.4 notes that ‘K’ Telephone Exchange Building 12’ – 0” minimum, 
basement-to-upper-floor. The Room Requirements section, page 5-81 does not mention dimensions at all.  Please 
advise of required program vault dimensions, especially the height. 
 
RESPONSE: The Cable Vault clear ceiling height shall be not less than required by building code, +7’6” clear 
minimum height above the cable vault floor. 
 
20. The RFP states that the (D) Mess Hall is based on replicating a standard design “at the square footage and 
plan configuration indicated on the RFP drawings and as programmed herein” (RFP, Project Program, Facilities 
Requirements 4.3, Space Relationships).  The attached drawings appear to relate to the gross square footage called 
for in the RFP: 26,005 SF per Project Program, 2.2.4 and Space Tabulation Table, project program, 4.2.1.  Our 
analysis reveals that the total gross SF of the mess hall plan drawing appears to be 26,005 but does not appear to 



include the exterior covered spaces, i.e. 26,005 + covered spaces.  Please clarify to maximize allowable gross 
building area for the Mess Hall. 
 
RESPONSE: The maximum allowable square footage for the Mess Hall Facility ‘D’ is, technically, the amount 
allowed by the P-1213 MCON appropriation document, which far exceeds 26,005 SF.  The intent of the RFP is to 
design and construct the Mess Hall Facility ‘D’ as depicted on the RFP Drawings under Attachments Part Six. 
 
Including covered areas (which are typically counted at half-square footage), the Mess Hall Facility ‘D,’ as depicted 
on the RFP Drawings is approximately 26,830 SF.  It is the intent of the RFP to construct Facility ‘D’ to this size.  
This area is allowed by the P-1213 MCON appropriation.  This will be clarified by amendment. 
 
21. Please confirm that the resulting contract from Solicitation No. N40085-08-R-1404 meets the exemption 
criteria according to 48 CFR 9903.201-1 and therefore will be exempt from the requirements of Cost Accounting 
Standards Board (48 CFR Chapter 99).  If the resulting contract from this solicitation does not meet the exemption 
criteria according to 48 CFR 9903.201-1 will a Disclosure Statement under 48 CFR 9903-202 be required with the 
submission of this proposal? 
 
RESPONSE: Yes, the resulting contract will be exempt from the criteria as set forth in 48 CFR 9903-201-1. 
 
22. The program manual as issued is not clear as to where card access is required.  ESR Section C10, Page 4 
(and PTS Section C10, Page 17) both state “Provide card key type access units for specialized entries as required by 
the program.”  The only references within the program that we can find are noted under ESR C10, which calls out 
“Barracks (Buildings E1 through E4) and Transient Barracks Facility (Building F), as well as Facility 
Requirements, Page 4.1-21, Building K, B20. 
 
RESPONSE: Card key access is required for BEQ Room modules and exterior entrances to the BEQs.  Refer to 
Typical Interior Door Hardware Standards appended to PTS Section C10 (for Typical BEQ Room Module Entrance 
Door).  Electronic card access is also required as one of the access control measures at the Headquarters’ SCIF 
entrances. 
 

a. The description “Barracks (Buildings E1 through E4) and Transient Barracks Facility (Building 
F)” does not seem to apply to this project. Please advise. 
 
RESPONSE: This is corrected by amendment.  The requirement applies to Barracks Building Types B 
and C. 
 
b. What are “specialized” entries? 
 
RESPONSE: Entrances defined by special needs such as higher-than-ordinary security, access-
controlled, or other unique conditions. 
 
c. Is every exterior door that provides access to the main building required to have card access?  
Please specify which doors, in which buildings are to be card access controlled. 
 
RESPONSE:  No.  The only card access-controlled entrances are to the BEQ Room modules and 
exterior entrances to the BEQs.  Other access-controlled entrances include vaults, such as EKMS vaults 
and the Armory entrances, which require Class 5 vaults doors equipped with X09 spin-dial locks, and 
secure areas within buildings, such as bays within the Armory and SIPRNET Café at the Headquarters, and 
all telecommunication rooms throughout the project, which are controlled by 12-button cipher locksets.  
Vault door day gates at vaults will also require 12-button cipher locksets.  The Armories’ exterior 
(weather) doors will require electronic locks that may be mechanical key- or electronic card access-
controlled.  The Headquarters SCIF entrance will be required to have ‘dual credentials’ – an X09 spin-dial 
lock for unoccupied (overnight or deployed) lock-up, and a electronic cardkey access control for occupied 
security during the day. 
 



23. PTS Section B20, Appendix Page 1 of 2, the second hardware set, “Access – Controlled Exterior Doors – 
Single Leaf”, has a mortise exit device with card access, and an Electromagnetic Lock.  For Egress, is a proximity 
reader required for redundancy in case the wall switch fails?  
 
RESPONSE:   Yes.  This requirement will apply at the Armory exterior (weather) doors – those conventional 
doors mounted to the exterior side of the Class 5 vault doors. 
 
24. Is a battery back-up required for power outages?    
 
RESPONSE:   Yes; 8 hours minimum.  This will permit sufficient time for alternative security measures to be 
implemented. 
 
25. The KABA ILCO Powerlever is a stand alone self-powered card access lock that will not interface with the 
Electromagnetic Lock. For Ingress, who will release the Mag Lock on the interior? At what exterior doors will this 
hardware be used?   
 
RESPONSE:   This specific set is for entrance at the “weather” (front) doors to the Armory.  This is based on a 
customer request.  The KABA ILCO Powerlever will control access after hours, when the Armory is unoccupied.  
The first Marine arriving each morning will have access code to enter via the Powerlever.  Once inside, the Marine 
will deactivate the Powerlever and activate the electromagnetic lock.  This lock will be operated by the either 
request-to-exit switch at the door or by remote release from the Armory quarterdeck.  A CCTV camera shall be 
positioned as necessary to observe the exterior entrance, with monitor at the quarterdeck, so that the Marine 
stationed at the Quartedeck may see who is at the front door prior to temporarily deactivating the lock to permit 
entry.  Typically, the only Marines inside the Armory are those working there.  All other Marines are issued and 
return weapons at the exterior window ports, and never enter the Armory. 
 
26. Are the concrete sinks in building Q and U, a manufactured item or will it be poured in place construction? 
 
RESPONSE: It is envisioned that this “sink” is not a manufactured item – though it may be precise.  The “sink” 
is really a concrete slab engineered to drain back to a continuous trench drain across a brick backsplash, which, in 
turn drains to internal piping.  Hand wash station (‘U’) outside the mess Hall may be constructed in similar fashion. 
 
27. PTS Section C10, page 6 and 7 stated to use 10 or 6 gauge Wire Mesh.  What do you require, 10 gauge or 
6 gauge? 
 
RESPONSE: Comply with the PTS statement cited: 10 ga. At seasonal storage (such as in the Supply Facility 
‘J’, or 6 ga. At Equipment/Tool Storage (such as in Motor T/Electronic Comm Maintenance Facility E/F) 
 
28. How high do the Wire mesh partitions go in Building J1, Sheet A-120? 
 
RESPONSE: Full (interior) height, as indicated on the RFP plans. 
 
29. Will the Wire Mesh Partitions include any Slide up type Service Windows?  If so, how many and where 
will they be located? 
 
RESPONSE: There is no explicit requirement in the RFP for such windows at wire mesh partitions. 
 
30. Are there Wire Mesh Partitions in any other building other than J1? 
 
RESPONSE: Yes, there are wire mesh partitions required at Motor T/Electronic Comm Maintenance Facility 
“E/F”. 
 
31. PTS Section E10 Page 10 paragraph E109002 and E109005 reference Residential or Light commercial 
Electric Kitchen Equipment and Unit Kitchens (BEQ Room Modules Only), however the Project Program – Room 



Requirement does not indicate this type of equipment to be included.  Are refrigerators and microwaves to be 
included in the base bid for the BEQ’s and is the other equipment listed under E109002 required to be included? 
 
RESPONSE: Yes, this is all Base Bid equipment. 
 
32. Amendment #2 revised the floor plan of the 4-story BEQ – Buildings B1, B2, B3, and B4 making them 97 
room modules.  Please confirm that the program for the 4-story BEQ’s is 97 room modules and no longer 100 room 
modules as stated in the RFP. 
 
RESPONSE: Correct, all buildings of Type B are intended to have only 97 room modules 
 
 
 
Amendment 0003 Clarifications: 
 
1. In order to pursue the progressive collapse design in detail and determine its effects to the structural design, 
we need to know the "Level of Protection" or (LOP) as defined by the UFC 4-023-03. Please advise. (Refer to 
Chapter 2 if you have any questions) 
 
RESPONSE:  The Applicable Level of Protection is established for each facility under UFC 4-010-01, DoD 
Minimum Antiterrorism Standards For Buildings, Table B-1.  As cited in the RFP, this project’s limits falls within 
the controlled perimeter of Camp Lejeune.  The only facilities three stories greater in height or greater are the BEQ 
facilities, which are considered Billeting facilities, subject to a “Low Level of Protection” (LLOP).  The progressive 
collapse resistance requirements of UFC 4-010-01 and UFC 4-023-03 shall apply to all BEQs under this contract. 
 
2. Paragraph 'D' on page 35 of  42 of the solicitation requires that the Price Proposal submission include a Bid 
Bond, however there is no Bid Guarantee clause contained within the solicitaion nor is the project budget.  Please 
provide the project budget and the terms of the Bid Bond to allow each contractor time to obtain the required 
documents before the submission date.   
 
RESPONSE:  The Bid Guarantee Clause 52.228-1 is incorporated by reference on page 14 of 42 of the base 
solicitation.  The project budget is $174,490,000 as addressed in Amendment 0002 RFI Question 20. 
 
3. Please provide the load/weight requirements that must be met for the Birch Road Connection bridge. 
 
RESPONSE:  The vehicle weights will range from personally-owned vehicles (POVs) weighing as little as 1-1/2 
tons up to large tactical vehicles weighing up to the empty 20-ton vehicle loads described under the RFP ESR A10.  
It is not known how many passes per day the bridge will be subjected to; however it is reasonable to assume that 
infantry battalions will deploy in convoys of up to several MTVRs vehicles at a time, which, when fully loaded can 
weigh up to nearly 30 tons over three axles.  The bridge therefore should be designed to support this condition.  
This will also enable ladder-capable fire trucks and pumpers emergency access over the bridge. 
 
4. ESR Section D30 page 4, Requirements For Specific Facilities, second paragraph states to locate 
mechanical equipment rooms on each floor and in each wing if necessary.  The floor plans provide to not allocate 
space for a mechanical room on the upper floors of the BEQ's.  Is it required that there be a mechanical room on 
each floor? 
 
 RESPONSE:  It is up to the Design-Builder to locate the mechanical rooms; it is preferred to locate a mechanical 
room on each floor where practical.  The Facility Plan Diagrams shown on the RFP Drawings depict the intended 
locations of mechanical rooms.  In some cases, mechanical equipment such as air handlers, must be located in 
serviceable attic areas, accessible by stair or ships ladder, as described in the RFP. 
 
5. The Solicitation No. shown on both the Solicitation, Offer, and Award and the Amendment/Modification 
No. 0001 is N40085-08-R-1404. The Solicitation No. shown on the RFP Drawings, the Geotechnical Investigation 
Report, the Site Seismic Class Report, the Base Exterior Architectural Plan, the Mechanical Policies and EMCS 



Nomenclature, the Sanitary Sewer Lift Station Study, the Water System Study Report, the Stormwater Analysis 
Report and the Design – Build RFP is N40085-07-R-1404. Please clarify which Solicitation No. is correct.   
 
RESPONSE:  “N40085-08-R-1404” is the correct solicitation number.   
 
6. The table of contents of the Design – Build RFP lists an Attachment No. 6 as being P-1184 Dining Facility 
at Stone Bay Drawings (Mess Hall facility similar to that required under this project). These drawings were not 
included with the Amendment No. 0001 Documents. Please clarify.   
 
RESPONSE:  The drawings for P1184 Dining Facility at Stone Bay (Mess Hall) were uploaded to the NECO 
website with Amendment 0002. 
 
7. The Facility Requirement Sheet (Section 4.1) for the Telephone Exchange Building “K” indicates a 
requirement for UPS power.  However, Section D509002 does not define the requirements for the UPS system in 
Building “K”.  What loads in Building “K” are to be supported by the UPS? 
 
RESPONSE:  It is necessary for the UPS to maintain constant, uninterrupted power to the telecom switch center 
inside the facility.  The Telecommunications Exchange Building ‘K’ is a vital facility in terms of maintaining 
voice/data communications and IDS for the entire Wallace Creek area.  It is necessary for UPS to support all 
communication activity until the standby power generator is brought online.  Building and equipment air 
conditioning and similar, collateral loads need not be supported by the UPS, but must be supported by the standby 
generator.  The entire facility load must be supported by the standby generator, including, but not limited to, AC and 
lighting systems. 
 
8. Please refer to Amendment 2, Question 58.  The response to this question indicates that standby generator 
power is only required for the Mess Hall, Telecommunications Exchange Building, Sanitary Sewer Lift Station and 
Water Distribution Building.  Since the requirement for standby generator power is being deleted for the 
Headquarters Building, Motor T Facility and Elec/Comm Facility, do the UPS requirements indicated in Section 
D509002 still apply for these buildings?  Also, is it the intent for the standby generator system for the Mess Hall to 
support 100% of the Mess Hall power requirements or will the Mess Hall generator only support specific loads? 
 
RESPONSE:  There is no UPS requirement for the Headquarters Building, Motor T Facility or Elec/Comm 
Facility.  The Mess Hall standby generator must be capable of maintaining power to all refrigeration and building 
HVAC systems in order to preserve food and dry goods for an extended period of time.  It is not required to 
maintain standby power for cooking and cooking exhaust systems. 
 
9. Please confirm whether the military will be providing the contractor a completed and signed FTSE 10/07 
form for inclusion in sanitary sewer permitting package for NCDENR. 
 
RESPONSE:  Yes.  The referenced form will be prepared by the contractor, completed and signed by the 
Government and submitted by the contractor with the sanitary sewer permitting package. 
 
10. For the bridge over "Birch Road Connection", please specify any special loading or traffic-ratings required 
for structure (in excess of HS-20 loading). 
 
RESPONSE:  H-30 loading, up to 30 tons, on 3-axle tactical vehicles. 
 
11. Can the electronic WaterCAD files be provided for use in preparing water model for bid?  
 
RESPONSE:  WaterCAD files will not be provided.  Proposers may use whatever water modeling software they 
choose to prepare bids.  This will not alleviate the responsibility of the proposers to include the new water Storage 
Tower ‘L’ and Water Distribution Building ‘M’ in their proposals.  The Water Tower requirement under this project 
supports longterm expansion for future facilities in the Wallace Creek area. 
 



12. Paragraph 1.21.c of Section 01 14 00.05 20 indicates that the duration of Phase A is 540 days after award 
of contract. Paragraph 52.211-10.c of Amendment No. 0001 indicates that the duration of Phase A is 600 days. 
Which duration is correct? 
 
RESPONSE:  600 calendar days. 
 
13. Paragraph 1.2.1.e  Note 1 of Section 01 14 00.05 20 indicates that the duration of Phase A will be extended 
to 660 days after award of contract if either, or both BEQ B3 and BEQ B4 Options are accepted. Paragraph 52.211-
10.d of Amendment No. 0001 indicates that the duration of Phase A will be extended to 660 days after contract 
award if the BEQ B4 Option is accepted. Which statement is correct? 
 
RESPONSE:  Paragraph 52.211-10.d of Amendment No. 0001 is correct.  Phase A will be extended to 660 days 
only if the BEQ B4 Option is awarded.  Phase A will not extend beyond 600 calendar days if the BEQ B3 Option is 
awarded.  Paragraph 1.2.1 of Section 01 14 00.05 20 will be adjusted by amendment. 
14. Mess Hall Perimeter Walls - is it acceptable to use metal studs for the exterior perimeter walls with a brick 
veneer exterior and drywall veneer interior? 
 
RESPONSE: Facility Requirements sheet for Mess Hall Type D Page 4.1-8 of the RFP allows metal framing 
with brick veneer cladding and interior gypsum wall board as an acceptable perimeter wall backup. 
 
15. Discrepancies in the floor-to-floor heights and ceiling heights are indicated in Section 4 – Project Program 
at the following locations.  Please clarify the minimum floor-to-floor heights and ceiling heights at these locations. 
 

a. Section 4.1, Page 2 – Battalion/Company Headquarters Facility indicates that the minimum floor-
to-floor height is 15’-2”. Section 4.4 indicates that the minimum floor-to-floor height is 14’-0”. 

 
RESPONSE:  This was clarified by Amendment 0002; 15’- 2” is the correct floor-to-floor height at the BN/CO 
HQ. 
 

b. Section 4.1, Page 11 – Motor Transport Maintenance Facility indicates that the vehicle bay ceiling 
height is 20’-0” clear. Section 4.2, Page 13 indicates that the minimum ceiling height is 24’-0” clear. 

 
RESPONSE:  The door clearance requirement is 20’- 0” high.  The additional 4’- 0” of clearance to underside of 
structure is to provide above-vehicle clearance for the overhead bridge crane, lights, ducts, sprinklers, etc. 
 

c. Section 4.1, Page 13 – Electronic/Communications Maintenance Facility indicates that the vehicle 
bay ceiling height is 20’-0” clear. Section 4.2, Page 14 indicates that the minimum ceiling height is 18’-0” 
clear. 

 
RESPONSE:  The door clearance requirement is 18’- 0” high.  The additional 2’- 0” of clearance to underside of 
structure is to provide above-vehicle clearance for the lights, ducts, sprinklers, etc. 
 

d. Section 4.1, Page 15 – Armory indicates that the minimum building height is 9’-0” clear. Section 
4.2, Page 15 indicates that the minimum ceiling height in some areas as 10’-0” clear. 

 
RESPONSE:  10’- 0” minimum clear is required. 
 

e. Section 4.1, Page 17 – ISMT Facility indicates that the minimum building height is 16’-0” clear. 
Section 4.2, Page 14 indicates that the Shooting Lanes minimum ceiling height is 12’-0” – 14’-0” clear. 

 
RESPONSE:  The additional clearance allows for depth of structure, lights, ducts, sprinklers, etc.  The shooting 
lane overhead clearance is measured from lowest level of the shooting line, which is at a lower elevation than the 
main floor at the shooting area.  The lowered elevation of the shooting lane area will be clarified by amendment. 
 



f. Section 4.1, Page 21 – Telephone Exchange Facility indicates that the minimum building height is 
14’-0” clear. Section 4.2, Page 18 indicates that the ceiling height of most of the building is 12’-0” clear. 

 
RESPONSE:  The ceiling height shall remain 12’- 0” clear and minimum building height remain +14’- 0”.  If the 
building height needs to be increased in order to maintain an interior ceiling height of 12’- 0”, then the D-B 
Contractor should determine and provide what additional height is needed. 
 
16. Section 2.5.3 (Project Program, Workflow Process Section) of the RFP indicates that the 
BEQs are to be located "outside of the secured fence line" of the "regimental compound".  The RFP drawings 
however do not define the extent of this fence line and it is unclear how the AT/FP requirements can be met if the 
Headquarters Buildings are "inside" of the regimental compound. Please define the extent of the "regimental 
compound" and validate that the building placement is fully compliant with UFC 4-010-01. 
 
RESPONSE: There is no fenceline, per se, around the Regimental Compound. The BEQs are to be located outside 
of the fenced maintenance compound. The RFP site diagrams depict the intended layout clearly. 
 
17. UFC 4-721-10 requires a separate dedicated toilet for the Duty Bunk. As the RFP design does not include 
this function, is this space required? 
 
RESPONSE: No. 
 
18. Section 4.1-30 (Project Program - Facility Requirements, Q1 & Q2) indicates that the Drying Shelter is to 
be provided with a complete ventilation system including exhaust fans in the roof. Since this shelter is entirely open 
on all four sides, please explain what the purpose is for these fans and how should they be sized? 
 
RESPONSE: The intent is to exhaust the hot, moist air rising under the roof during hot, humid days. 
 
19. The RFP indicates that the LEED requirements for the BEQs as "sustainable qualified". Are D/B offerers 
required to meet the requirements of UFC 4-721-10 which would require a 
"silver" rating? 
 
RESPONSE: The explicit requirements of the RFP shall govern and supercede the UFC in this instance. 
 
20. The RFP drawing for the BEQs do not provide adequate public toilets as required per UFC 4-721-10. Are 
D/B offerers required to meet the requirements of UFC 4-721-10 by providing the required fixture totals despite 
what is shown in the RFP drawings? 
 
RESPONSE: The ‘public toilet requirement’ is adequately met by the RFP plan diagram and is satisfactory to the 
Base. This is consistent with other BEQ designs on Base.  
 
21. Item #58 of Amendment 0002 states that emergency generator power is required for the Mess Hall (Bldg 
D). Please confirm that emergency generator shall be sized to back-up the entire 
facility electrical load. 
 
RESPONSE: The Mess Hall standby generator must be capable of maintaining power to all refrigeration and 
building HVAC systems in order to preserve food and dry goods for an extended period of time. It is not a required 
to maintain standby power for cooking and cooking exhaust systems. 
 
22. The elevation of the Water Storage tanks is given as max 161.5', Min 126.5', and initial HGL set at 161.5' 
(full tank). What elevations should be used when designing the distribution system to meet fire flows (tank full, 
half, empty, etc.)? i.e., does the base have a policy on how full to keep their tanks? 
 
RESPONSE: The D-B Contractor shall determine the final height of the tank as necessary to suit fire flows, etc. 
The base has no policy, per se, regarding routine filled capacity of its tanks. It is our understanding that the tanks are 
customarily kept filled to minimize void space and maximize water available for fire flow and domestic usage. 



 
23. Is there any mixing equipment required for the water storage tanks? This was a PWS requirement for a 
permit that was issued this week on a similar sized tank - does the base have any particular requirements? 
 
RESPONSE: The base does not have any standard requirements for mixing equipment for water storage tanks. 
 
24. Are there any details for a water distribution building?  It appears that the valving for the WST can be 
inside a below grade valve vault, which is typically incorporated into the design of the center column foundation. Is 
this acceptable? 
 
RESPONSE: No, there are no details for the water distribution building.  The Government prefers an above-grade 
solution, which is more serviceable. 
 
25. The RFP provide fire flow requirements for the following buildings: Headquarters Building, BEQ's, 
Supply Warehouse, Dining Facility, and Repair Garage. Please provide the fire flow requirements for all other 
buildings in contract for use in developing a water model. 
 
RESPONSE: The D-B Contactor shall determine the fire flow for each facility based on hazard classifications and 
other criteria as specified under the RFP. 
 
26. Drawings E-103, E-104, E-403, and E-404 show new Overhead Power Lines being provided as part of this 
contract. In the solicitation, “Description of Work” also seems to call for the contractor to provide an “overhead 
primary power system in the area”. Several of our team members whom attended the Pre-Bid Meeting remember 
being told that the overhead power lines would be provided by the owner. 
- Does the owner intend to provide the overhead primary power distribution system? 
- If so, please provide details of what exactly will be provided with extents of work. 
 
RESPONSE: No, the overhead primary power distribution system shall be provided by the D-B Contractor. 
 
27.  Also regarding the overhead power lines, the BEAP states that consideration should be given to 
underground versus overhead for visual reasons. 
- As the documents currently issued clearly show overhead lines, should any further consideration be given to 
redesigning as an underground system? 
 
RESPONSE: Overhead primary power shall be distributed as indicated in the RFP.  Overhead primary power will 
transition underground to feed Padmount transformers per design guidance in UFC 3-500-10N referenced in the 
RFP. 
 
28. In an effort to expedite the design deliverables and pricing for the project, please provide the existing 
survey in an electronic format (CAD) with the existing contours in 3D.   
 
RESPONSE:  CAD files will be made available to the successful offeror after award. 
 
29. In reviewing Amendment 2 for the above subject project the “Continuation Sheet,” page 13, indicates that 
there should be an attachment dated 5/19/08 containing RFIs and Responses RFI#001, RFI#002, RFI#003, 
RFI#004, RFI#005, and RFI#006.  There is no attachment containing RFIs.  There are, as part of the SF30, 
clarifications 1 through 63 that appear to be questions and answers.  Are these the RFIs dated 5/19/08 that are 
referred to on page 13?  Also, at the bottom of the page of the “Continuation Sheet” the page indicates that this is 
Amendment No. 3 page 2.  Please verify that this is in fact Amendment No. 2 and that there is no page 1.  
 
RESPONSE: The Clarifications 1 through 63 that are included in the SF30 are the RFIs that were mentioned as 
an attachment. 
 
30. The N4008508R14040002 07P1220_Wallace_Creek_Amend_0002.pdf file listed in the additional 
documents section of the NECO website for Solicitation No. N40085-08-R-1404 indicates that it is actually 



Amendment 0003 and is different than the N40085 \ N40085R1404Amend_0002.pdf file shown in the 
Amendments section of the NECO website. 
 
RESPONSE:  That was a typographical error on the .pdf files.  The Amendment was 0002 and this Amendment is 
0003. 
 
31. The list in the N4008508R14040002 Pre_Bid_Conference.doc file of the additional documents section of 
the NECO website for Solicitation No. N40085-08-R-1404 does not indicate that Michael F. Lanciault of James A. 
Cummins, Inc. as being present.  Michael F. Lanciault of James A Cummings, Inc. was present at the pre-bid 
conference and signed the sign in sheet.  Please review, correct, and re-distribute. 
 
RESPONSE:  This was an oversight and the pre-bid conference attendees list has been corrected to include Mr. 
Lanciault. 
 
32. Amendment 0003 lists that there were Attachments including RFI’s and Responses, Dated May 19, 2008 
for RFI’s # 001, #002, #003, #004, #005, and #006.  These RFIs were not included with Amendment #0003.   
 
RESPONSE:  The RFI responses were included within the SF30 under Clarifications. 
 
33. Subcontracting Plan Format Sub-factor 5B – Participation of Small Business in the performance of this 
Contract Paragraph 1.b on Page 33 of the Solicitation, Offer and Award document indicates that electronic copies of 
the Subcontracting Plan format can be found on the internet at www.lantdiv.navfac.navy.mil.  This website cannot 
be found.  Is this the correct website address and if not, what is the correct website address? 
 
RESPONSE:  The Subcontracting Plan format has been added with this amendment. 
 
34. We are hereby requesting the receipt of Proposals be extended from June 24, 2008 until July 15, 2008 and 
that the date that all bid inquiries be submitted be extended from June 13, 2008 until July 3, 2008.  
 
RESPONSE:  There is no extension to the proposal due dates at this time.  Please submit your proposal as 
previously indicated. 
 
 
 
Amendment 0002 Clarifications: 
 
1. Please provide the project budget broken down by 'P' numbers. 
 
RESPONSE:  This information is not customarily released on multi-MCON projects.   
 
2. This project appears to have been funding in FY2007 & FY2008, it is our understanding that projects 
funded FY2007 require a LEED Certification while FY2008 projects require a LEED Silver Certification.  What 
will be the required LEED Certification for this project? 
 
RESPONSE:  The requirements for sustainable design are included under RFP Spec Section 01 33 10.05 20, 
Design Submittal Procedures.  “Sustainable Qualified” is required for all BEQs and Headquarters buildings (26 
LEED® credits, minimum).  “Sustainable Validation” is required for the Mess Hall, Supply and ISMT facilities.  
No facilities are required to be formally submitted to or certified by the USGBC.   

 
3. Are the topographic site plans included in the RFP available as CAD files?  Also, are there drawings 
available indicating the wetland limits using coordinates? 
 
RESPONSE: CAD files and GIS/coordinate data for wetlands will be made available to the successful offeror 
after award. 
 



4. There appears to be some conflicts between Specification Section 01.14.00.05.20 and 
Amendment/Modification #1.  Which document takes precedence?  In particular:  

a) Section 01.14.00.05.20, Page 2, para c states 540 calendar days for Phase A but does not include 
B3 as part of the scope, while Page 6, para c of the Amendment states 600 calendar days for Phase A and 
does include B3 as part of the scope. 
b) Section 01.14.00.05.20, Page 3, para g, Note 3 states that award of P-1156 could be delayed for 
up to 365 calendar days, while Page 6, para f, Note 2 of the Amendment states that award of P-1156 could 
be delayed for up to 270 calendar days. 
c) Building H1 is indicated in some text and left out of other text, primarily Section 00010- 
Solicitation Contract Form - CLIN 0001; H1 does not appear in the description but we are assuming it is to 
be included, please confirm. 

 
RESPONSE:  Has been corrected in the amendment. 
 
5.  Section 01.14.00.05.20, Page 3, para h states that the widening of Birch Road is to commence and be 
completed with Phase A.  It appears that costs associated with the road widening are to be included in ITEM NO 
0002 - P1156, which is part of Phase B work and could be delayed in award for up to 270 days or 365 days.  Should 
the cost associated with the road widening be included under the CLIN or a different ITEM NO to allow this work 
to be completed as part of Phase A? 
 
RESPONSE:  Section 01.14.00.05.20, Page 3, para h is predicated on the assumption that the P-1156 Option can 
be awarded in an early timeframe permitting completion by the Phase A completion date.  If the award of the P-
1156 Option is delayed significantly, jeopardizing its completion by the Phase A completion date, a modification to 
the contract will be considered.  Offerors should base pricing on the RFP requirement to complete widening of 
Birch Road within the Phase A completion date. 
 
6.  The drawings indicate two parking lots and associated utilities that are to included under ITEM NO 0002 - 
P1156, when sizing the main storm sewer and the size of the ponds for the entire project site should it be assumed 
that these parking lots will be installed at sometime in the future?  The surface area of these parking lots will greatly 
affect the size of the storm sewer downstream as well as the size of the ponds and it would not be cost effect to 
provide these parking lots with a dedicated storm sewer and future enlargement of a pond. 
 
RESPONSE:  Storm drainage, like other utilities, should be sized appropriate to full scope of work, except where a 
BMP or specific storm drainage structure is serving an optional aspect of work only.  The goal of the RFP is ensure 
that core infrastructure is not undersized, and coordinates with unawarded options as well as FY2010 and beyond 
facilities to be constructed at the Regimental Complex. 
 
7.   In pricing buildings E1, F1, G1, H1, J1, and P1, should the utilities (water, sanitary, fire, electric, etc.) be 
sized with the anticipation that E2, F2, G2, H2, J2, & P2 will be built in the future?  It does not seem cost effective 
to include separate utilities for each building when they are side by side (i.e E1 & E2). 
 
RESPONSE:  Yes. 
 
8.   Section 00010- Solicitation Contract Form CLIN 0001 & ITEM NO 0002 - P1156 state that A1 & A2 are 
to be in the 36, 764 SF version, Page 7 of the Amendment indicates 42,432 SF as being the Minimum Size, please 
provide information as to what the 36, 764 version is. 
 
RESPONSE:  This is corrected in the amendment; 42,489 SF is the only version of ‘A1’ and ‘A2’ to be designed 
and constructed. 
 
9.   Amendment #1 - Page 4, Section 00100, para a states that the Gov't reserves the right to award the 
option(s) at the bid price with 365 calendar days, does that hold true for ITEM NO 0003 & 0004?  It is stated that 
these ITEMS are to be completed by calendar day 660 if awarded, that would leave the contractor 296 calendar days 
to construct these buildings if the Gov't awarded on day 364. 
 



RESPONSE:  The P-1156 Option includes facilities to be completed under Phase B, and allows for up to 1,000 
calendar days to complete.  If the P-1156 Option is delayed significantly, jeopardizing its completion by the Phase B 
completion date, a modification to the contract will be considered at that time. 
 
10.   The project has phased turnover dates ready for Gov't use, Phase A somewhere between 540 days and 660 
days depending on scope and Phase B somewhere between 900 days and 1000 days depending on scope.  SF1442 - 
Section 00700, 52.211-12 Liquidated Damages states that if the contractor fails to complete the work within the 
time specified in the contract, the contractor shall pay liquidated damages to the Gov't in the amount the amount of 
$99,950 for each calendar day.  Does this apply to each phased turnover date or does it apply to the overall schedule 
duration?  If liquidated damages apply to the phased turnover dates, will the dollar value be reduced from the 
$99,950 per day? 
 
RESPONSE:  The liquidated damages shall apply to the final completion date for all work; i.e., after the Phase B 
completion date. 
 
11. The permits listed below are identified as required for the project:  We doubt that most of these permits are 
necessary but the S.O.W. requires them. 

a) Air Quality (Emissions, Power Generators, Volatile Organic Compounds Use/Storage Facilities, Dry 
Cleaning Facilities, Incinerators, Boilers, Extensive Earthwork, and Any Other Source of Atmospheric 
Emissions) 

b) Corps of Engineers and State Dredge and Fill 
c) Corps of Engineers and State River Crossings (for utility lines, including wastewater collection lines) 
d) NPDES (list type) 
e) Stormwater Management 
f) Water Quality Certification (for land-disturbing activities) 
g) Erosion and Sedimentation Control Approval 
h) Sewer Non-Discharge (extension to wastewater collection lines) – or – 
i) Sewer System Approval (new/upgraded/expanded system) 
j) Sewage Subsurface disposal (septic systems) 
k) Residue Ocean Disposal (treated wastewater/dredge spoils) 
l) Water Use 
m) Water System Approval (Potable Water) 
n)  Well Construction (Potable Water) 
o) Well Construction (Monitoring) 
p) Coastal Zone Consistency Statement 
q) Underground Storage Tanks (installation) 

 
RESPONSE:  Several of the permits listed by the above inquiry will be required.  The RFP includes discussion of 
some of the permitting requirements under RFP Specification Section 01 57 19.05 20, TEMPORARY 
ENVIRONMENTAL CONTROLS FOR DESIGN-BUILD.  It is up to the Contractor and its designer to verify 
which permits are required based on the Contract’s scope of work, and to obtain the permits.  
 
12. Construction and operating permits are listed as required.  These are typically part of a construction 
contract and are not typically part of a design contract. 
 
RESPONSE:  Under this Contract, it is up to the Contractor and its designer to verify which permits are required 
based on the Contract’s scope of work, and to obtain the permits. 
 
13. LEED certification/registration with USGBC is required.  Is this necessary for this type of project? 
 
RESPONSE:  No; however, “Sustainable Qualification” and “Sustainable Validation” are required.  Refer to RFP 
Specification Section 01 33 10.05 20, DESIGN SUBMITTAL PROCEDURES for requirements. 
 
14. Color Boards:  You may need these but I wanted to check because of the type and size of the project. 
 



RESPONSE:  Color Boards will be required during the design phase after award.  This is addressed by NAVFAC 
Design policies and UFC’s. 
 
15. Rendering:  This is an option and we will submit a price but we would question it on this type and size of 
project. 
 
RESPONSE:  Renderings are not an option item and will be required during the design phase after award.  This is 
addressed by RFP Specification Section 01 50 00.05 20, TEMPORARY FACILITIES AND CONTROLS FOR 
DESIGN-BUILD. 
 
16. Hazard analysis; asbestos, lead, mercury, pcb testing; the requirements are fairly extensive and we wanted 
to make sure they are required before we added cost to the project. 
 
RESPONSE:  These are not required. 
 
17. Energy Computations:  This is a standard requirement but the requirements are fairly extensive and may 
not be justified for a project of this type. 
 
RESPONSE:  Follow the requirements as stated in the RFP. 
 
18. Section 00100, Pg 8 of 42, Site Visit to be held at Norfolk.  Question:  Will there be a Site Visit to Camp 
Lejeune? Please advise. 
  
RESPONSE:  A formal site visit meeting will not be arranged.   
 
19. Section 00100, Drawings, Electronic Files.  Question:  Will the CADD files be available for bidding 

purpose?  Please advise. 
  
RESPONSE:  CADD files will be made available to the successful offeror after award. 
 
20. Section 00100, Pg 34 of 42, Project Budget.  Question:  Typically for a Design-Build Solicitation the 

Construction-Cost-Limitation/ Budget is published.  In Paragraph B.2, there is a statement about “scope 
reductions” relative to budget.  It seems that the Budget was not listed. Please advise. 

  
RESPONSE: The estimated target award amount for this project is $172,490,000 
 
21. Section 00100, Bid Form, Evaluation of Price, Paragraph “a”.  Question:  This states “…to award the 
options to the contractor and the bid price within 365 calendar days after the contract award”. Typically, this Option 
Period is 90-to-120 days (vs. 365 days). This delay could adversely impact the schedule in terms of multiple Design 
Phases and Construction Mobilization.  Please consider either reducing this time period or clearly requiring (by Bid 
Item) a single Design Phase. 
  
RESPONSE:  The 365-day delay is unusual; however, it is driven by the uncertain circumstances related to 
Congressional funding for P-1156.  See amendment for changes in the Option Period for the BEQs. 
 
22. Section 00100, Bid Form, FF&E.  Question:  Options #0005 thru 0007 appear to be reflect the FF&E for B1, 

B2, C1, C2, B4, and B3. What about the FF&E for all the other facilities, especially “D (Mess Hall)”? Please 
advise. 

  
RESPONSE:  Under the original Solicitation, collateral equipment for all non-BEQ facilities was to be procured 
separately by others.  This will be amended, however; and all collateral equipment will be procured under this 
Contract.  The Bid Form will be adjusted to reflect this change, and an amendment will be forthcoming on this soon.  
 
23. RFP Specifications by HBA, Table of Contents, Pg 3.  Question:  Attachment No-6 (P-1184) as listed in 
the TOC appears to be missing.  Please advise. 



  
RESPONSE:  See attachments. 
 
24. Attachment B, Areas (Max & Min).  Question:  There appears to be several conflicts in the programmed 

Maximum and Minimum Sizes (SF) where some Maximums are smaller than the respective Minimum. Please 
advise. 

  
RESPONSE:  This attachment has been removed from the RFP. 
 
25. Section 00100, Pg 7 of 42, Davis Bacon Wages.  Question:  The required Davis-Bacon Wage 
Determination does not appear to be indicated  
  
RESPONSE: General Decision Number NC080033 02/08/2008 NC33 has been added by amendment. 

 
26. Project Program, Pg 34, Para 3.3.3, Site Development Permitting.  Question:  Typically permits for On-
Base MILCON projects are secured / provided by the Government. Given the short bid period and limited design, 
acquiring such information is a challenge.  Suggest that the Government provide a Bid-Item as an Allowance for 
these items. Please advise. 
  
RESPONSE:  It shall be the Contractor’s responsibility to obtain all permits and to anticipate the cost and difficulty 
of obtaining such permits.  No allowance or stipend above and beyond the awarded contract amount to cover these 
costs will be considered. 
 
27. Section 00800, Pg 27 of 42, 5252.223-9301 Wildlife Preservation.  Question:  The “applicable restrictions” 
appear to be missing. Please advise. 
  
RESPONSE:  There are no known wildlife preservation issues at the Wallace Creek Regimental Complex area.  
The site has been approved by the Base and Base Wildlife Management for construction of this project.   
 
28. Item 2.3.1 of the Project Program identifies that this project should be designed to meet the requirements of 
the 2006 International Building Code (IBC).  However, the Engineering System Requirements shown in the 
Performance Technical Specifications identifies that the identified Occupancy Classification is based upon the 2003 
IBC.  Furthermore, the provided geotechnical information in Attachment No. 3 identifies a recommendation for the 
seismic class and soil bearing capacities based on 2003 IBC.  But, the information in Attachment No. 4, Seismic 
Site Class Report, analyzes the site based on 2006 IBC, Section 1613.  Please clarify which standards apply, and 
which documents should be utilized in assessing the required soil capacities and site design.  Please provide the 
project budget broken down by 'P' numbers. 
 
RESPONSE:  NAVFAC is using  IBC 2003.  Budget figures broken down by P-numbers will not be furnished.  
Award will not be made by P-numbers, with exception of funds available for option items. 
 
29. Please provide all the drawings issued with the RFP in a working drawing format in lieu of a pdf format. 

 
RESPONSE:  PDF version is all that will be made available 

 
30. The Water System Study text calls out C-900 water main piping, however the Water CAD pipe report lists 
all pipe as Ductile Iron. Please clarify what material will be required, and specifically what DR or Class of pipe will 
be required. 
 
RESPONSE:  C-900 is generally permissible at most locations; however, ductile iron will be required by piping 
subject to certain operating pressures, and will always be required for buried waterlines extending beneath 
roadways, pavements, and other areas subject to surface loads. 

 
31. Is there a specific style that is required for the elevated water tank? I.e. leg tank, water spheroid "golf ball", 
etc.  What elevation does the base want this tank to be set at, or can it be set by the contractor with altitude valves? 



RESPONSE:  The elevated tower should be constructed similar to other towers at Lejeune, which vary to some 
degree.  Bear in mind that Lejeune is in coastal zone and is subject to relatively wind loads.  Lateral forces on the 
tower will limit the choices of tower design to some extent.  The Contractor shall determine height of the tank. 
 
32. Are utility road crossings required to be encased?  If so, using what design standards?  If required, we 
prefer to use steel encasement piping with steel spacing spiders. 
 
RESPONSE:  Unless otherwise indicated by the RFP or applicable UFC’s, type and location of encasements shall 
be determined by the Design-Build Contractor.  All outside of plant telecommunications systems shall be encased in 
concrete ductbanks. 
 
33. What pipe material will be allowed for horizontal directional drill pipe (HDPE, DIP, or Fusible PVC)?  We 
suggest that HDPE, butt fused be found acceptable. 
 
RESPONSE:  Unless otherwise indicated by the RFP or applicable UFC’s, type of pipe material shall be 
determined by the Design-Build Contractor. 
 
34. Are open cut utility crossings permitted across wetlands by the military, provided appropriate USACOE / 
CAMA permits are obtained, or is directional drilling required to avoid impacts? 
 
RESPONSE:  No, except to the extent defined by wetlands disturbance permit.  It is preferable to bore directionally 
beneath these areas.  
 
35. Does the military require any special coatings for DIP? 
 
RESPONSE:  No.  Unless otherwise indicated by the RFP or applicable UFC’s, coatings for DIP, if needed, shall 
be determined by the Design-Build Contractor. 
 
36. Are there any required coatings or other ad-mixtures required for the pump station wet well and sanitary 
sewer manholes? 
 
RESPONSE:  No.  Unless otherwise indicated by the RFP or applicable UFC’s, coatings for sanitary sewer 
systems, if needed, shall be determined by the Design-Build Contractor. 
 
37. Is there a list of approved manufacturers for pipe, pumps, valves, generators, etc?  If so, please provide. 
 
RESPONSE:  No.  There are specific manufacturer requirements for certain telecommunication system 
components, as specified under RFP Part Five Section 27 10 00, BUILDING TELECOMMUNICATIONS 
CABLING SYSTEM 
 
38. The Description of Work section mentions the project will require construction of natural gas distribution 
system and appurtenances, but that they will be provided under separate contract by Piedmont Natural Gas.  Please 
confirm the details of this arrangement and further confirm that no design or construction of natural gas is included 
in the scope of this project for the contractor. 
 
RESPONSE:  Piedmont Natural Gas will install the natural gas systems up to and including individual building 
meters which will be installed within 5-ft line of building.  Contractor will have no responsibility to Piedmont 
Natural Gas.  Contractor will be responsible for the internal building distribution of the natural gas. 
 
39. Should the stormwater BMP’s be designed and permitted to accommodate future expansion beyond the full 
scope bid (i.e. to phase 2 – FY 10) with no modification, or will they be expanded / re-permitted at the time of any 
future expansion. 
 
RESPONSE:  The RFP does not require BMPs to be expandable for future facilities, FY2010 and beyond. 
 



40. Can the stormwater BMP's be sited where future expansion is planned, with the understanding that they 
would have to be relocated at the time of that expansion? 
 
RESPONSE:  No.  Nothing may be built on site of future facilities.  It is desirable that these areas be left 
completely undisturbed to the greatest practical extent. 
 
41. The Stormwater Management Study provided as part of the RFP documents states that nutriant-reduction 
standards apply to the jurisdiction of this project, but since the project site does not drain to the Neuse or Pamlico-
Tar River Basins, it is unclear how the contractor should address these requirements.  Please provide clarification. 
 
RESPONSE:  Wallace Creek drains to the New River Basin.  Techniques to accomplish nutriant-reduction shall be 
determined by the Design-Build Contractor. 
 
42. How current is the wetland delineation, has it received a jurisdictional determination from the Army Corps, 
and when can we receive for review? 
 
RESPONSE:  The delineation was recently completed in conjunction with survey for this project.  It is in 
jurisdictional compliance with the Army Corps. 
 
43. The RFP documents conflict on direction regarding fire pumps.  Will it be required that each building have 
a dedicated fire pump, or can several buildings share a common fire pump (per D202003, 3.2, page 6)? 
 
RESPONSE:  No more than two adjacent BEQs may share a fire pump.  The two BN/CO Headquarters buildings 
may share a pump, if needed.  Other operational facilities may share a fire pump subject to the limitations of NFPA 
and UFC’s.  

 
44. Have the onsite wetlands been delineated and confirmed with USACE?  If so, is the USACE determination 
letter available? 
 
RESPONSE:  Delineation is confirmed with USACE; letters can be made available to the successful offeror upon 
award. 
 
45. Are CAD drawings of the survey available? 
 
RESPONSE:  No.  CAD drawings will be furnished to successful offeror after award. 
 
46. What are the required improvements for Parachute Tower Road? 
 
RESPONSE:  Paving to support tactical and POV traffic. 
 
47. Clarify the fire hydrant test.  Please indicate both static and residual pressures for both hydrant flow tests. 
 
RESPONSE:  The information requested cannot be furnished at this time.  We are investigating the results to 
determine if these values can be calculated based on the data collected, and what relevance such values may have.  
A new water tower will be provided in the project area; and the flow test conducted is not indicative of the GPM or 
pressure intended for facilities to be built under this Contract. 
 
48. Work Restrictions for Design-Build, Section 1.2.1:  Please clarify which phase and fiscal year buildings 
H1 and K are to be constructed.   
 
RESPONSE:  Telephone Exchange Building ‘K’ must be completed within 365 calendar days after award; ISMT 
Facility ‘H1’ is an operational facility to be completed under Phase B.  
 
49. Overall Site Plan (full scope): Please clarify which phase and fiscal year the additional parking at Supply 
J2 is to be constructed. 



RESPONSE:  Phase B. 
 
50. Is there a maximum height allowed for the elevated water tank? 
 
RESPONSE:  Exact height of the tower to be determined by the Design-Build Contractor.  The height should not 
exceed the height of the nearest two towers at Hadnot Point and in the Industrial Area. 
 
51. Is a ground storage tank with booster pumps allowed in lieu of an elevated tank? 
 
RESPONSE:  No. 
 
52. Project Objectives Paragraph 2.2.17 indicates that the oil/water separator is to be tied to the sanitary sewer 
system.  Project Objectives Paragraph 2.2.18 indicates the oil/water separator shall connect to the storm drainage 
system.  Please clarify. 
 
RESPONSE:  OWS from wastewater inside building footprint (for example, floor drains inside Motor Transport 
Maintenance) should drain to the sanitary system.  OWS from waters outside the building footprint (i.e., where 
exposed to rainfall) should drain to the stormwater management system. 
 
53. Overall Site Plan (Base Bid): What phase and fiscal year are the softball fields, volleyball courts and 
basketball courts to be constructed? 
 
RESPONSE:  Phase B.   
 
54. Overall Site Plan (Base Bid): What phase and fiscal year is the pedestrian bridge to be constructed? 
 
RESPONSE:  The pedestrian bridges are Not In Contract (NIC). 
 
55. Is additional Archeological information going to be provided or is the contractor responsible for 
completing an Archeological study? 
 
RESPONSE:  No archaeological information will be provided; further study within the site limits for Phase 1 is not 
required. 
 
56. Section G30 Site Mechanical Utilities, Paragraph G3010 Water Supply indicates that the water system is 
owned, operated and maintained by MCB Camp Lejeune Public Works Division.  Please confirm that Camp 
Lejeune PW has a public utility license with the State of North Carolina.  Does Camp Lejeune PW have a Water 
Supply Management Plan and Engineering Report approved by the North Carolina Department of Environment and 
Natural Resources?  Is Camp Lejeune PW a Delegated Review authority for water main permitting? 
 
RESPONSE:  No.  Lejeune is independent from North Carolina and the ONWASA water system.  There are 
reciprocal agreements between ONWASA and Lejeune regarding water wells and water treatment, but no licensing 
agreements, per se. 
 
57. Will Project 1182-B (N.I.C.) for the construction of the offsite sewer lift station include a receiving 
manhole to accommodate the new force main from the Wallace Creek project? 
 
RESPONSE:  Yes, manhole provided north side of Parachute Tower Road west of the utility corridor. 
 
58. The Facility Requirement Sheets (Section 4.1) for the Mess Hall (D), Armory Building (G1/G2), and 
Supply Building (J1/J2) indicate a requirement for emergency power.  However Section D509002 only indicates 
that emergency generators are required for the Headquarters Facility, Motor Maintenance Facility, Elec/Comm 
Facility, and the Telecommunications Exchange Building.  Please clarify if emergency generators are also required 
for the Mess Hall, Armory and Supply. 
 



RESPONSE:  Standby generator power is only required at Mess Hall ‘D,’ Telecommunications Exchange Building 
‘K,’ Sanitary Sewer Lift Station ‘N’ and Water Distribution Building ‘M.’  Standby generator power is not required 
at any other locations.  It is assumed that electrical power is reliable enough to employ electric fire pumps without 
standby generator back-up; however, this must be verified by the Contractor.  
 
59. Please clarify the requirements of Section D503005 – Security Systems.  Where is an Electronic Security 
System (ESS) required?  Is IDS only required for the private offices in the Supply Warehouse and Motor-T 
facilities, the Armory and the Open Secret Storage spaces in the Headquarters and Elec/Comm Facility?  Will 
information be provided during the proposal phase by SPAWAR to define the scope of the ESS and IDS systems? 
 
RESPONSE:  IDS is required throughout the Armory facilities, at BN/CO SCIFs, SIPRNET cafés and EKMS 
vaults.  The RFID System, described by ESR D503090, is an important system to accommodate.  For the IDS and 
RFID systems, Contractor shall provide: 
 

a. Empty conduit and junction boxes for device installation by others 
b. Power for CCTV and central equipment 
c. Door contact/status switches 

 
SPAWAR and Base Provost Marshall will be the coordinating entities with whom Contractor shall work to define 
devices and their locations. 
 
60. Please refer to 4.1 facility requirements for Buildings H1, H2, J1, and J2.  B30 Roofing requires a 5/12 
minimum pitch for the SSMR system.  At this pitch and configuration of these buildings, the ridge height will be 
24’ to 28’ above the eave height of the building.  Would you consider changing the minimum pitch of these roofs to 
save on interior attic volume? 
 
RESPONSE:  No. 
 
61. ESR Section D30 states that all Wallace Creek Facilities shall surpass by 30% the baseline energy cost as 
determined by ASHRAE 90.1-2004.  In the Project Program, Section 2.3.10, reference is made to the Energy Policy 
Act of 2005, which requires 30% energy reduction provided it is Life Cycle Justified.   
 

a. Please indicate if 30% energy cost reduction is mandatory, or if it is based on Life Cycle Justification.   
 
RESPONSE:  This project consists of various facilities, some of which are more energy-intensive than others.   
Project Program Para. 2.3.10 offers alternative methods of analysis for facilities where seasonal and life cycle 
conditions can improve the calculated performance.  Life cycle basis may be used under the circumstances specified 
in Project Program Para. 2.3.10.  Mess Hall Facility ‘D,’ in particular, will have difficulty meeting the requirement 
due to the fact that cooking exhaust hoods are process loads that must be included in the analysis. 
 
The Contractor and its designer have a variety of methods and systems at their disposal, such as heat recovery 
systems, to implement for sake of life cycle energy conservation.  The Contractor shall meet the requirements of 
Project Program Para. 2.3.10 by employing one (or all four) of the performance-based analytical methods for all 
occupied facilities – including A1, A2, B1, B2, B3, B4, C1, C2, D, E1/E2, F1/F2, G1/G2, H1/H2 and J1/J2.  
 

b. Please indicate if all Wallace Creek Facilities must comply with these requirements, or only those facilities 
that are classified as "Sustainable Qualified". 

 
RESPONSE:  RFP Specification Section 01 33 10.05 20, DESIGN SUBMITTAL PROCEDURES addresses the 
project requirements under Para. 1.8.3 and related subparagraphs AND Para. 3.4 at the end of the Section.  
Additional clarification is furnished by amendment. 
 
62. The liquidated damages of $99,950/day are extremely excessive.  The MARSOC project LDs initially were 
$78,000/day then reduced by amendment to $39,000/day.  Please consider reducing the liquidated damages to a 
more reasonable amount. 



RESPONSE:  The liquidated damages have been addressed in this amendment. 
 
63. Due to the large size of this project, we are requesting a 21-day extension of the proposal due date to July 
15, 2008. 
 
RESPONSE:  There is no extension to proposal due dates at this time.  Please submit your proposal as previously 
indicated. 
 

 
 
 
 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  167,900,000 Dollars, 

U.S. 
$1.00 $167,900,000.00 

 Base Bid 
FFP 
 
Price for the entire work, complete and usable in accordance with the drawings and 
specifications, but excluding work indicated or specifed to be provided in Bid 
Items 0002, 0003 and 0004.   
                                                                                                                                       
Contract Completion Date:  14 September 2011 
 
Liquidated Damages:           $69,140 per calendar day of delay until the work is  
                                             completed or accepted.          
 
Items Accepted:  Base Bid and Options 1, 2, and 3 of Specification N40085-08-R-
1404 with Amendments 0001 through 0006 and the Small Business Subcontracting 
Plan approved 15 September 2008.                                    
 
Base Bid              $167,900,000                                                                                    
Option Item 1      $  13,982,000                                                                                     
Option Item 2      $    8,485,000                                                                                     
Option Item 3      $    1,804,000                                                                                     
Total Amount      $192,171,000 
 
The Government reserves the unilateral right to exercise the options within 730 
calendar days from award. 
 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR621508 
  

 

 NET AMT $167,900,000.00 
 
    

               
 
 
 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101      
 ACRN AA 

FFP 
FOB: Destination 
  

 

 NET AMT $0.00 
 
 ACRN AA 

 
 $38,281,261.00 

 
               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000102      
 ACRN AB 

FFP 
FOB: Destination 
  

 

 NET AMT $0.00 
 
 ACRN AB 

 
 $25,643,243.00 

 
               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000103      
 ACRN AC 

FFP 
FOB: Destination 
  

 

 NET AMT $0.00 
 
 ACRN AC 

 
 $27,808,339.00 

 
               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000104      
 ACRN AD 

FFP 
FOB: Destination 
  

 

 NET AMT $0.00 
 
 ACRN AD 

 
 $14,780,055.00 

 
               
 
 



 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000105      
 ACRN AE 

FFP 
FOB: Destination 
  

 

 NET AMT $0.00 
 
 ACRN AE 

 
 $37,424,447.00 

 
               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000106      
 ACRN AF 

FFP 
FOB: Destination 
  

 

 NET AMT $0.00 
 
 ACRN AF 

 
 $37,944,655.00 

 
               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  13,982,000  $1.00 $13,982,000.00 
EXERCISED 
OPTION 

Option 1 - BEQ Facility "B4" Option 
FFP 
Price for providing all work in connection with P-1087 Four-Story BEQ Facility 
'B4' and all related site/utility work, complete and usable in accordance with the 
drawings and specifications, excluding work indicated or specified in Base Bid 
0001 and Bid Items 0001, 0003 and 0004.  
                                                                                                                                       
Funding for this CLIN is incorporated into CLIN 0001 ACRN AC. 
 
FOB: Destination 
  

 

 NET AMT $13,982,000.00 
 
    

               
 
 
 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  8,485,000  $1.00 $8,485,000.00 
OPTION Option 2 - Base Bid Collateral Equipment 

FFP 
Price for providing all work in connection with procurement and installation of all 
collateral Fixtures, Furnishings and Equipment (FF&E) for all projects except 
P1087,' complete and usable in accordance with the drawings and specifications, 
excluding work described in Bid Items 0001, 0002 and 0004. 
Total for FF&E                                                                     $8,060,750 
Handling and Administrative Rate (HAR) (NTE 5%)  5%    $   424,250 
Total FF&E Budget Amount (Estimated)                              $8,485,000 
 
FOB: Destination 
  

 

 NET AMT $8,485,000.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1,804,000  $1.00 $1,804,000.00 
OPTION Option 3-Coll Equip Opt for BEQ Fac "B4" 

FFP 
Price for providing all work in connection with procurement and installation of all 
collateral Fixtures, Furnishings and Equipment (FF&E) for P-1087 BEQ Facility 
'B4,' complete and usable in accordance with the drawings and specification, 
excluding work described in Bid Items 0001, 0002 and 0003. 
Total for FF&E for P1087                                                     $1,713,800 
Handling and Administrative Rate (HAR) (NTE 5%)  5%     $     90,200 
Total FF&E Budget Amount (Estimated)                               $1,804,000 
 
FOB: Destination 
  

 

 NET AMT $1,804,000.00 
 
    

              



Section 00100 - Bidding Schedule/Instructions to Bidders 
 
BASIS FOR AWARD 
This procurement will result in a firm fixed price contract for the design and construction of the Wallace Creek 
project at Marine Corps Base Camp Lejeune, North Carolina which will be negotiated and awarded using a two-
phase design build and best value source selection process as described in FAR Pars 36.3 and 15.3 respectively.  
Phase I of the process allows for the evaluation of each firm’s technical competencies and other non-price/cost 
related factors against stated evaluation criteria.  Firms selected for Phase II will submit amplified technical 
proposals and other information with separate price or cost proposal data.  This process will be used to ensure 
selection of the source evidencing the best overall capability to perform the work in a manner most advantageous to 
the Government.  Offerors are encouraged to demonstrate Corporate Experience, Management Approach to Quality 
Control, Past Performance, Safety, Small Business, Technical, Schedule and Price.  The Government intends to 
award the contract to the offeror providing the best value, considering technical, price and other factors, in 
accordance with the criteria set forth in the approved sources selection plan and that which is included in the 
solicitation. 
 
The solicitation advises offerors that the best value source many not be the lowest priced proposal or the highest 
technically rated proposal.  Offerors are advised that proposal evaluation and contract award may be made 
without discussion.  Offerors are advised that they should not assume they would be contacted, or afforded the 
opportunity to qualify, discuss, or revise their proposal.  The Government also reserves the right to enter into 
discussions if deemed necessary, and if discussions are conducted, the offerors will be afforded the opportunity to 
revise their proposal.  After evaluation of phase I, the most highly competitive offerors will be notified regarding 
submission of Phase II proposals. 
 
 a. Phase I written technical proposal will address Corporate Experience, Management Approach to 
Quality Control, Past Performance and Safety.  The Phase I evaluation will result in a determination of the most 
highly qualified Offerors.  These Offerors will be requested to submit a Phase II Proposal.  The maximum number 
of Offerors that will be selected to submit a Phase II Proposal is five (5). 
 
 b. Phase II of the solicitation process shall be comprised of a written Small Business Subcontracting 
plan, Technical Approach, Schedule and Price, which will be evaluated in accordance with FAR 15.3 and the 
approved source selection plan.  
 
The Government reserves the right to eliminate from consideration for award any or all offers at any time prior to 
award of the contract, to negotiated with offerors in the competitive range, and to award the contract to that offeror 
submitting the proposal determined to represent the best value, most advantageous to the Government, price and 
other factors considered. 
 
The Government intends to evaluate proposal and award the contract without discussions with offerors.  However, 
the Government reserves the right to conduct discussions upon the determination and recommendation of the Source 
Selection Authority.  Therefore, each initial offer should contain the offerors best terms from a technical and price 
standpoint. 
 
The tradeoff process is selected as appropriate for this procurement.  The Government considers it to be in its best 
interest to allow consideration of award to other than the lowest priced offeror or other than the highest technically 
rated offeror. 
 
NOTE:  Offerors shall provide the following information via email to elloise.m.hitshew@navy.mil within five 
(5) working days prior to the proposal due date if proposal is to be hand carried to the complex: 
 Name of person(s) delivering proposal 
 Company 
 Birthplace 
 Social Security Number 



Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984 
52.203-5  Covenant Against Contingent Fees  APR 1984 
52.203-7  Anti-Kickback Procedures  JUL 1995 
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 

Activity  
JAN 1997 

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997 
52.203-12  Limitation On Payments To Influence Certain Federal Transactions  SEP 2007 
52.203-13  Contractor Code of Business Ethics and Conduct  DEC 2007 
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000 
52.204-7  Central Contractor Registration  JUL 2006 
52.204-9  Personal Identity Verification of Contractor Personnel  SEP 2007 
52.209-6  Protecting the Government's Interest When Subcontracting With Contractors 

Debarred, Suspended, or Proposed for Debarment  
SEP 2006 

52.215-10  Price Reduction for Defective Cost or Pricing Data  OCT 1997 
52.215-12  Subcontractor Cost or Pricing Data  OCT 1997 
52.215-15  Pension Adjustments and Asset Reversions  OCT 2004 
52.215-17  Waiver of Facilities Capital Cost of Money  OCT 1997 
52.215-21  Requirements for Cost or Pricing Data or Information Other Than Cost or 

Pricing Data--Modifications  
OCT 1997 

52.219-8  Utilization of Small Business Concerns  MAY 2004 
52.219-9  Small Business Subcontracting Plan  NOV 2007 
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999 
52.219-28  Post-Award Small Business Program Rerepresentation  JUN 2007 
52.222-3  Convict Labor  JUN 2003 
52.222-4  Contract Work Hours and Safety Standards Act - Overtime Compensation  JUL 2005 
52.222-6  Davis Bacon Act  JUL 2005 
52.222-7  Withholding of Funds  FEB 1988 
52.222-8  Payrolls and Basic Records  FEB 1988 
52.222-9  Apprentices and Trainees  JUL 2005 
52.222-10  Compliance with Copeland Act Requirements  FEB 1988 
52.222-11  Subcontracts (Labor Standards)  JUL 2005 
52.222-12  Contract Termination-Debarment  FEB 1988 
52.222-13  Compliance with Davis-Bacon and Related Act Regulations.  FEB 1988 
52.222-14  Disputes Concerning Labor Standards  FEB 1988 
52.222-15  Certification of Eligibility  FEB 1988 
52.222-21  Prohibition Of Segregated Facilities  FEB 1999 
52.222-26  Equal Opportunity  MAR 2007 
52.222-27  Affirmative Action Compliance Requirements for Construction  FEB 1999 
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam 

Era, and Other Eligible Veterans  
SEP 2006 

52.222-37  Employment Reports On Special Disabled Veterans, Veterans Of The 
Vietnam Era, and Other Eligible Veterans  

SEP 2006 

52.222-50  Combating Trafficking in Persons  AUG 2007 
52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003 
52.223-6  Drug-Free Workplace  MAY 2001 
52.223-14  Toxic Chemical Release Reporting  AUG 2003 
52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006 
52.226-1  Utilization Of Indian Organizations And Indian-Owned Economic 

Enterprises  
JUN 2000 

52.227-1  Authorization and Consent  DEC 2007 



52.227-4  Patent Indemnity-Construction Contracts  DEC 2007 
52.228-5  Insurance - Work On A Government Installation  JAN 1997 
52.228-11  Pledges Of Assets  FEB 1992 
52.228-14   Irrevocable Letter of Credit  DEC 1999 
52.228-15  Performance and Payment Bonds--Construction  NOV 2006 
52.229-3  Federal, State And Local Taxes  APR 2003 
52.230-2  Cost Accounting Standards  APR 1998 
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002 
52.232-17  Interest  JUN 1996 
52.232-23  Assignment Of Claims  JAN 1986 
52.232-27  Prompt Payment for Construction Contracts  SEP 2005 
52.232-33  Payment by Electronic Funds Transfer--Central Contractor Registration  OCT 2003 
52.233-1  Disputes  JUL 2002 
52.233-3  Protest After Award  AUG 1996 
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004 
52.236-2  Differing Site Conditions  APR 1984 
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984 
52.236-4  Physical Data  APR 1984 
52.236-5  Material and Workmanship  APR 1984 
52.236-6  Superintendence by the Contractor  APR 1984 
52.236-7  Permits and Responsibilities  NOV 1991 
52.236-8  Other Contracts  APR 1984 
52.236-9  Protection of Existing Vegetation, Structures, Equipment, Utilities, and 

Improvements  
APR 1984 

52.236-10  Operations and Storage Areas  APR 1984 
52.236-11  Use and Possession Prior to Completion  APR 1984 
52.236-12  Cleaning Up  APR 1984 
52.236-13  Accident Prevention  NOV 1991 
52.236-15  Schedules for Construction Contracts  APR 1984 
52.236-17  Layout of Work  APR 1984 
52.236-21 Alt I  Specifications and Drawings for Construction (Feb 1997) -  Alternate I  APR 1984 
52.236-26  Preconstruction Conference  FEB 1995 
52.242-13  Bankruptcy  JUL 1995 
52.242-14  Suspension of Work  APR 1984 
52.243-4  Changes  JUN 2007 
52.246-12  Inspection of Construction  AUG 1996 
52.246-21  Warranty of Construction  MAR 1994 
52.248-3  Value Engineering-Construction  SEP 2006 
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) (May 2004)  

- Alternate I  
SEP 1996 

52.249-10  Default (Fixed-Price Construction)  APR 1984 
52.251-1  Government Supply Sources  APR 1984 
52.253-1  Computer Generated Forms  JAN 1991 
252.201-7000  Contracting Officer's Representative  DEC 1991 
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-Contract-

Related Felonies  
DEC 2004 

252.203-7002  Display Of DOD Hotline Poster  DEC 1991 
252.204-7003  Control Of Government Personnel Work Product  APR 1992 
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007 
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991 
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By The 

Government of a Terrorist Country  
DEC 2006 

252.215-7000  Pricing Adjustments  DEC 1991 
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  APR 2007 
252.223-7006  Prohibition On Storage And Disposal Of Toxic And Hazardous Materials  APR 1993 



252.225-7012  Preference For Certain Domestic Commodities  JAN 2007 
252.226-7001  Utilization of Indian Organizations and Indian-Owned Economic 

Enterprises, and Native Hawaiian Small Business Concerns  
SEP 2004 

252.227-7022  Government Rights (Unlimited)  MAR 1979 
252.227-7033  Rights in Shop Drawings  APR 1966 
252.232-7003  Electronic Submission of Payment Requests  MAR 2007 
252.232-7010  Levies on Contract Payments  DEC 2006 
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991 
252.236-7006  Cost Limitation  JAN 1997 
252.243-7001  Pricing Of Contract Modifications  DEC 1991 
252.243-7002  Requests for Equitable Adjustment  MAR 1998 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-14    DISPLAY OF HOTLINE POSTER(S) (DEC 2007) 
 
(a) Definition. 
 
United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)-- 
 
(1) During contract performance in the United States, the Contractor shall prominently display in common work 
areas within business segments performing work under this contract and at contract work sites-- 
 
(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline poster identified in 
paragraph (b)(3) of this clause; and 
 
(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 
 
(2) Additionally, if the Contractor maintains a company website as a method of providing information to employees, 
the Contractor shall display an electronic version of the poster(s) at the website. 
 
(3) Any required posters may be obtained as follows: 
 
Poster(s) Obtain from 
 
      
(Contracting Officer shall insert— 
 
(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security fraud hotline poster); 
and  
 
(ii) The website(s) or other contact information for obtaining the poster(s).) 
 
(c) If the Contractor has implemented a business ethics and conduct awareness program, including a reporting 
mechanism, such as a hotline poster, then the Contractor need not display any agency fraud hotline posters as 
required in paragraph (b) of this clause, other than any required DHS posters. 
 
(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in all 
subcontracts that exceed $5,000,000, except when the subcontract-- 
 
(1) Is for the acquisition of a commercial item; or 



 
(2) Is performed entirely outside the United States. 
 
(End of clause) 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) - 
ALTERNATE I (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later 1095 calendar after the date the contractor receives the notice to proceed.  The time stated for 
completion shall include final cleanup of the premises. 
 
 (End of clause) 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $69,140 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
23.5 6.9 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 



throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is The Wallace 
Creek Area of Marine Corps Base Camp Lejeune North Carolina 
(End of provision) 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS 
(AUG 2007) 
 
(a) Definitions. As used in this clause-- 
 
Caribbean Basin country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a Caribbean Basin country into a new and different construction material distinct 
from the materials from which it was transformed. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 



(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction 
material. 
 
Designated country means any of the following countries: 
 
(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Bulgaria, 
Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, 
Switzerland, or United Kingdom); 
 
(2) Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican Republic, El Salvador, 
Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore); 
 
(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East 
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, 
Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and 
Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or 
Zambia); or 
 
(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands, 
Costa Rica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. 
Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago). 
 
Designated country construction material means a construction material that is a WTO GPA country construction 
material, an FTA country construction material, a least developed country construction material, or a Caribbean 
Basin country construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Least developed country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a least developed country into a new and different construction material distinct 
from the materials from which it was transformed. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
WTO GPA country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 
 



(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a WTO GPA country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO 
GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act restrictions are 
waived for designated country construction materials. 
 
(2) The Contractor shall use only domestic or designated country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this clause.  
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows: None  
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 



 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS (JAN 2005)  
 
(a) Definitions. ``Construction material,'' ``designated country construction material,'' ``domestic construction 
material,'' and ``foreign construction material,'' as used in this provision, are defined in the clause of this solicitation 
entitled ``Buy American Act--Construction Materials Under Trade Agreements'' (Federal Acquisition Regulation 
(FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination 
before submission of offers. The offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information and supporting data in the offer. 
 



(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) 
of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country 
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR clause 
52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic or designated country 
construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic or designated country construction material, and the offeror shall be required to furnish such domestic or 
designated country construction material. An offer based on use of the foreign construction material for which an 
exception was requested-- (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
              
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 



52.229-2      NORTH CAROLINA STATE AND LOCAL SALES AND USE TAX (APR 1984) 
 
(a) "Materials," as used in this clause, means building materials, supplies, fixtures, and equipment that become a 
part of or are annexed to any building or structure erected, altered, or repaired under this contract. 
 
(b) If this is a fixed-price contract, the contract price includes North Carolina State and local sales and use taxes to 
be paid on materials, notwithstanding any other provision of this contract. If this is a cost-reimbursement contract, 
any North Carolina State and local sales and use taxes paid by the Contractor on materials shall constitute an 
allowable cost under this contract. 
 
(c) At the time specified in paragraph (d) below, the Contractor shall furnish the Contracting Officer certified 
statements setting forth the cost of the materials purchased from each vendor and the amount of North Carolina 
State and local sales and use taxes paid. In the event the Contractor makes several purchases from the same vendor, 
the certified statement shall indicate the invoice numbers, the inclusive dates of the invoices, the total amount of the 
invoices, and the North Carolina State and local sales and use taxes paid. The statement shall also include the cost of 
any tangible personal property withdrawn from the Contractor's warehouse stock and the amount of North Carolina 
State and local sales or use tax paid on this property by the Contractor. Any local sales or use taxes included in the 
Contractor's statements must be shown separately from the State sales or use taxes. The Contractor shall furnish any 
additional information the Commissioner of Revenue of the State of North Carolina may require to substantiate a 
refund claim for sales or use taxes. The Contractor shall also obtain and furnish to the Contracting Officer similar 
certified statements by its subcontractors. 
 
(d) If this contract is completed before the next October 1, the certified statements to be furnished pursuant to 
paragraph (c) above shall be submitted within 60 days after completion. If this contract is not completed before the 
next October 1, the certified statements shall be submitted on or before November 30 of each year and shall cover 
taxes paid during the 12-month period that ended the preceding September 30. 
 
(e) The certified statements to be furnished pursuant to paragraph (c) above shall be in the following form:  I hereby 
certify that during the period . . . . to . . . .[insert dates], . . . . [insert name of Contractor or subcontractor] paid North 
Carolina State and local sales and use taxes aggregating $ . . . . (State) and $ . . . . (local), with respect to building 
materials, supplies, fixtures, and equipment that have become a part of or annexed to a building or structure erected, 
altered, or repaired by . . . . [insert name of Contractor or subcontractor] for the United States of America, and that 
the vendors from whom the property was purchased, the dates and numbers of the invoices covering the purchases, 
the total amount of the invoices of each vendor, the North Carolina State and local sales and use taxes paid on the 
property (shown separately), and the cost of property withdrawn from warehouse stock and North Carolina State 
and local sales or use taxes paid on this property are as set forth in the attachments.  
 
(End of clause) 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 20% percent of 
the total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
 
 
 
 



52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
www.arnet.gov/far  
 
(End of clause) 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
Part 6 – Attachments 
 
(End of clause) 
 
 
5252.201-9300   CONTRACTING OFFICER AUTHORITY (JUN 1994) 
 

In no event shall any understanding or agreement between the Contractor and any Government employee 
other than the Contracting Officer on any contract, modification, change order, letter or verbal direction to the 
Contractor be effective or binding upon the Government.  All such actions must be formalized by a proper 
contractual document executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in 
the event a Government employee other than the Contracting Officer directs a change in the work to be performed, 



it is the Contractor’s responsibility to make inquiry of the Contracting Officer before making the deviation.  
Payments will not be made without being authorized by an appointed Contracting Officer with the legal authority to 
bind the Government.   
 
 
5252.209-9300  ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1994) 
 
The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts under this 
contract.  If the Contractor under this contract prepares or assists in preparing a statement of work, specifications and 
plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in any contractual effort 
which is based on such statement of work or specifications and plans as a prime contractor, subcontractor, consultant or 
in any similar capacity.  The Contractor shall not incorporate its products or services in such statement of work or 
specification unless so directed in writing by the Contracting Officer, in which case the restriction shall not apply.  This 
contract shall include this clause in its subcontractor's or consultants' agreements concerning the performance of this 
contract. 
 
                                                                                                                                                                                                                       
5252.228-9305  NOTICE OF BONDING REQUIREMENTS (DEC 2000) 
 
Within 10 days of receipt of award, the bidder/offeror to whom the award is made shall furnish the following 
bond(s) each with satisfactory security: 
 
XX A Performance Bond (Standard Form 25).  The performance bond shall be in a penal sum equal to 100% 
percent of the contract price. 
XX A Payment Bond (Standard Form 25A).  The payment bond shall be in a penal sum equal to 100% of the 
contract price. 
 
Any surety company holding a certificate of authority from the Secretary of Treasury as an acceptable Surety on 
Federal bonds will be accepted.  Individual sureties will be permitted as prescribed in FAR 28.203 and FAC 
5252.228-9300.  Alternative types of security in lieu of furnishing sureties on performance and/or payment bonds 
will be permitted as prescribed in FAR 28.204, and will be held for at least one year after the completion of the 
contract.  Additional bond security may be required as prescribed in FAR 52.228-2.  Bonds shall be accompanied by 
a document authenticating the agent’s authority to sign bonds for the surety company. 
 
The contract time for purposes of fixing the completion date, default and liquidated damages shall begin to run     
from the date of award, regardless of when performance and payment bonds or deposits in lieu of surety are 
executed. 
 
 
5252.236-9300 LIMITATIONS ON AUTHORITY Of ARCHITECT-ENGINEER (JUN 1994) 
 
Unless specific exceptions are established by a written instruction issued by the Contracting Officer, the A-E: 
 (a) Shall not authorize any deviation from the construction contract documents or approve any substitute materials 
or equipment. 
 (b) Shall not exceed limitations on the Government's authority as set forth in construction contract documents. 
 (c) Shall not undertake any of the responsibilities of the contractor, subcontractors, construction Contractor's 
Superintendent or Contractor Quality Control Representative. 
 (d) Shall not expedite or accelerate the work of construction contractor and subcontractors. 
 (e) Shall not advise on or issue directions relative to any aspect of the means, methods, techniques, sequences or 
procedures of construction unless such is specifically called for in construction contract documents. 
       (f)  Shall not authorize or advise users to occupy projects in whole or in part, unless agreed to by the  
Contracting Officer.   
 
 
 



5252.236-9303  ACCIDENT PREVENTION (NOV 1998) 
 
(a)  The Contractor will maintain an accurate record of, and will report to the Contracting Officer in the manner and 
on the forms prescribed by the Contracting Officer, all accidents resulting in death, traumatic injury, occupational 
disease, and damage to property, materials, supplies and equipment incident to work performed under this contract. 
 
(b)  Compliance with the provisions of this article by subcontractors will be the responsibility of the Contractor. 
 
(c )  Prior to commencement of the work, the Contractor may be required to: 
 
(1)  submit in writing his proposals for effectuating provision for accident prevention; 
 
(2) meet in conference with representatives of the Contracting Officer to discuss and develop mutual understandings 
relative to administration of the overall safety program. 
 
 
5252.236-9304  UTILITIES FOR CONSTRUCTION AND TESTING (JUN 1994) 
 
 The Contractor shall be responsible for obtaining, either from available Government sources or local utility 
companies, all utilities required for construction and testing.  The Contractor shall provide these utilities at his 
expense, paid for at the current utility rate delivered to the job site.  The Contractor shall provide and maintain all 
temporary utility connections and distribution lines, and all meters required to measure the amount of each utility 
used. 
 
 
5252.236-9310 Record Drawings ALT II (OCT 2004) 
 
As prescribed in 36.5100(g)(1), when a Design-Built contract is used replace with the following: 
 
“Upon completion of the work, both sets of the marked up prints shall be certified as correct, signed by the 
Contractor, and delivered to the Contracting Officer for his approval before acceptance.  Requests for partial 
payments will not be approved if the marked prints are not kept current, and request for final payment will not be 
approved until the marked prints are delivered to the Contracting Officer.” 
 
 
5252.236-9312  DESIGN-BUILD CONTRACT- ORDER OF PRECENDENCE (AUGUST 2006) 
 
As prescribed in 36.5100(g), insert the following clause: 
 
(A) In the event of a conflict or inconsistency between any of the below described portions of the conformed 
contract, precedence shall be given in the following order: 

 
(1) Any portions of the proposal or final design that exceed the requirements of the solicitation. 

(a)  Any portion of the proposal that exceeds the final design. 
(b)  Any portion of the final design that exceeds the proposal. 
5252 Where portions within either the proposal or the final design conflict, the portion that 

most exceeds the requirements of the solicitation has precedence.  
 

(2)  The requirements of the solicitation, in descending order of precedence: 
 (a) Standard Form 1442, Price Schedule, and Davis Bacon Wage Rates. 
 (b) Part 1 - Contract Clauses. 
(c) Part 2 - General Requirements. 
(d) Part 3 - Project Program Requirements. 
(e) Part 6 - Attachments (excluding Concept Drawings). 
(f) Part 5 - Prescriptive Specifications exclusive of performance specifications. 



(g) Part 4 - Performance Specifications exclusive of prescriptive specifications. 
(h)  Part 6 - Attachments (Concept Drawings). 

 
(B) Government review or approval of any portion of the proposal or final design shall not relieve the contractor 
from responsibility for errors or omissions with respect thereto. 
 
 
5252.242-9300 GOVERNMENT REPRESENTATIVES (OCT 1996) 
 
a.   The contract will be administered by an authorized representative of the Contracting Officer. In no event, 
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms 
of the contract between the contractor and any person other than the Contracting Officer be effective or binding 
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior 
to completion of this contract. The authorized representative as indicated hereinafter: 
 
  XX 1.  The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as 
the authorized representative of the Contracting Officer. The COR is responsible for monitoring performance and 
the technical management of the effort required hereunder, and should be contacted regarding questions or problems 
of a technical nature. 
 
  XX 2.  The designated Contract Specialist will be the Administrative Contracting Officer's representative 
on all other contract administrative matters. The Contract Specialist should be contacted regarding all matters 
pertaining to the contract or delivery orders. 
 
        3.  The designated Property Administrator is the Administrative contracting Officer's representative 
on property matters. The Property Administrator should be contacted regarding all matters pertaining to property 
administration. 
 













(b) (6)
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SF294/SF295 DISTRIBUTION 
 
Solicitation ________________________ 
 
 

Agency SF294 SF295 

 
Associate Director for Small Business Code  
 
 

None Copy 

Commanding Officer 
Attn: Code , Small Business Office 
 

Copy Original 

Commanding Officer 
Attn:  _____ 
 

(  ) Copy 
(  ) Original 
(  ) None 

(  ) Copy 
(  ) None 

Resident Officer in Charge of Construction 
Attn: 
 
 
 

(  ) Copy 
(  ) Original 
(  ) None 

(  ) Copy 
(  ) None 

Small Business Administration 
Commercial Market Representative 
 
(NOTE:  Call SBA Headquarters, Washington, DC at (202) 205-6475 
for correct address if unknown.) 
 

None Copy 

(G:\subplan.doc) 

SF-294/SF-295 Report  
Information as of: Mail by: Due: 
March 31 April 25 April 30 
September 30 October 25 October 30 

 
Attachment (1) 

 
 
 
 
 
 
 
 
 
 



N40085-08-C-1404 
 

Page 50 of 53 
 

 

ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17 07081206 2571 0323 05205 0 068732 2A 081404  
COST CODE: AA00L0012756  
AMOUNT: $38,281,261.00  
CIN 000000000000000000000000000000: $38,281,261.00  
  
AB: 17 08121205 2581 0323 05205 0 068732 2A 081404  
COST CODE: AB00L0002923  
AMOUNT: $25,643,243.00  
CIN 000000000000000000000000000000: $25,643,243.00  
  
AC: 17 08121205 2581 0323 05205 0 068732 2A 081404  
COST CODE: AC00L0003895  
AMOUNT: $27,808,339.00  
CIN 000000000000000000000000000000: $27,808,339.00  
  
AD: 17 07081206 2571 0323 05205 0 068732 2A 081404  
COST CODE: AD00L0012755  
AMOUNT: $14,780,055.00  
CIN 000000000000000000000000000000: $14,780,055.00  
  
AE: 17 07081206 2571 0323 05205 0 068732 2A 081404  
COST CODE: AE00L0012762  
AMOUNT: $37,424,447.00  
CIN 000000000000000000000000000000: $37,424,447.00  
  
AF: 08091206 2581 0323 05205 0 068732 2A 081404  
COST CODE: AF00L0023245  
AMOUNT: $37,944,655.00  
CIN 000000000000000000000000000000: $37,944,655.00  
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WAGE DETERMINATION NC33 

General Decision Number: NC080033 02/08/2008 NC33  
Superseded General Decision Number: NC20070033  
State: North Carolina  
Construction Type: Building  
County: Onslow County in North Carolina.  
 
BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting 
of single family homes and apartments up to and including 4 stories).  
 
Modification Number   Publication Date  
0     02/08/2008  
 
* SUNC2000-001 03/21/2000  

Rates   Fringes  
Bricklayer.......................    $ 16.40  1.00  
Carpenter  
(Including drywall hanging & batt insulation).......... $ 9.92  
Cement Mason/Concrete Finisher...   $ 13.20  
Electrician......................    $ 10.80  
Ironworker, Structural...........    $ 10.00  
Laborer, Unskilled...............    $ 6.77  
Painter, Brush (Including drywall finishing)..............$ 8.37  
Pipefitter (including HVAC work).......  $ 14.59  4.05  
Plumber (Excluding HVAC pipe).......  $ 12.00  
Power equipment operators:  

Backhoe.....................    $ 10.83  1.37  
Roofer...........................    $ 9.00  
Sheet metal worker  

(including HVAC duct work)..  $ 10.53  2.17  
Truck Driver.....................    $ 8.85  
----------------------------------------------------------------  
WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
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================================================================ 
Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29CFR 
5.5 (a) (1) (ii)).  
----------------------------------------------------------------  
In the listing above, the "SU" designation means that rates listed under the identifier do not 
reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions 
whose rates have been determined to be prevailing.  
----------------------------------------------------------------  
WAGE DETERMINATION APPEALS PROCESS  
1.) Has there been an initial decision in the matter? This can be:  
* an existing published wage determination  
* a survey underlying a wage determination  
* a Wage and Hour Division letter setting forth a position on a wage determination matter  
* a conformance (additional classification and rate) ruling  
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the 
response from this initial contact is not satisfactory, then the process described in 2.) and 3.) 
should be followed.  
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations. Write to:  
Branch of Construction Wage Determinations  
Wage and Hour Division U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210  
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Part 1.8 and 29 CFR Part 7). Write to:  
Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210  
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The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:  
Administrative Review Board  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210  
 
4.) All decisions by the Administrative Review Board are final. 
================================================================  
END OF GENERAL DECISION  
 
 




